ANNEX III COLOMBIA

This "Annex III Columbia" applies to contracts for the purchase of
supplies, services or contracting works (hereinafter, the
"Contract") that are covered by Columbian Ilegislation and
concluded between Enel Group companies and the Contractor
(hereinafter the "Parties").
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1. Scope of Application.

According to the wording contained in the clause of the same name in the
General Part of the General Terms and Conditions of Contract.

2. Definitions.

WORKS AND SERVICES INSPECTION CERTIFICATE: Certificate that
records any defects found in the completed works or services and the
timeframe in which they must be rectified by the Contractor.

DELIVERY NOTE: Commercial document containing a list of the goods
supplied and accrediting their effective delivery.

CONSIGNMENT AUTHORISATION: Document issued by ENEL authorising
the Contractor to proceed with the total or partial consignment of the
contracted equipment or material.

DISPATCH NOTICE: Document issued by the Contractor once all specified
procedures have been followed, informing ENEL that the contracted
equipment or material or a portion thereof have been dispatched.

QUALITY AGREEMENT: Agreement between ENEL and the Contractor,
according to which, the latter guarantees quality levels that have been
previously agreed by both Parties.

LETTER OF INTENT or NOTICE TO PROCEED: Non-binding agreement
outlining the commitments that may or may not be formalised in a Contract
at a future date.

INSPECTOR: Person or body appointed by ENEL to carry out inspections in
any stage during the implementation of the Contract.

REQUEST FOR OFFERS: Document through which ENEL issues its request
for bids. This document will consist of the Technical, Commercial and
Legal Specifications, including these General Terms and Conditions.

QUALITY CONTROL PLAN: Document issued by the Contractor specifying
the processes, procedures and associated resources that will be used to
meet the Contract’s requirements.

INSPECTION POINTS PROGRAMME: Document issued by the
Contractor and subject to ENEL's approval, recording the various
inspections, tests, trials or checks that must be carried out.
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e ACCEPTANCE AT SOURCE: Procedure during which the mandatory tests
or checks for the handover of the materials are carried out in the presence
of ENEL's technicians or of the person or body appointed by ENEL, in the
Contractor’s facilities, those of its subcontractor or any other company
agreed by the Parties.

e ACCEPTANCE PROTOCOL: Procedure for checking the mandatory testing
protocols that have been previously carried out by the Contractor, through
which ENEL’s technicians or the person or body authorised by ENEL,
approve the consignment of the material in question or, on the contrary,
decide to check results of said protocols through an Acceptance at Source
procedure.

¢ QUALITY ASSURANCE SYSTEM: System establishing the requirements
that the Contractor must fulfil in order to provide the materials/services
that are the subject of the Contract effectively and correctly.

3. Language.

The original version of this Annex III Colombia is written in Spanish.

4. Formalisation.

4.1 In negotiations where the quantity is not determined, the formalisation
of the contract may be performed through a commercial offer accepted
by a purchase order or a service order.

5. Interpretation and hierarchy.

All matters regulated in this Annex shall be primarily governed by the terms
outlined in the clauses of the same name, and additionally by the terms
outlined in the clauses of the same name in the General Part of the General
Terms and Conditions of Contract.

Matters whose regulation in the Annex expressly states that they shall be
governed directly according to the wording contained in the clause of the same
name in the General Part of the General Terms and Conditions of Contract,
shall be excluded from the provisions of the previous paragraph.

6. Notices.
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According to the wording in the clause of the same name in the General Part of
the General Terms and Conditions of Contract.

7. Financial conditions.

7.1. Prices.

7.1.1. In the provision of a work or service, the Contract price includes, as a
minimum and unless expressly included in other terms, the following:

7.1.2.

7.1.3.

7.1.4.

e Direct and indirect labour.

e Machinery and associated personnel.

e Amortisation of machinery.

e Consumable supplies and permanent materials.

e Transportation of personnel, materials and resources to and
from the place of work.

e Installation and authorisation of services.

¢ Maintenance costs.

e Overheads and business profit.

e The legally corresponding taxes, levies and duties.

e Expenses incurred by the Contractor in programming,
inspections and tests, controlling materials and execution
methods, tests, deliveries and other analyses.

e Complete fulfilment of all the work units, in accordance with
the Technical Specifications and all other contractual
documents.

¢ Construction, demolition and removal of the auxiliary works,
installations, security or storage facilities or installations built
in compliance with the Regulation for the Prevention of
Occupational Risks.

e Costs of financial guarantees, insurance or other warranties,
where applicable.

The prices shall be itemised by price of services, price of materials
and the legally corresponding taxes.

The Contractor shall pay any additional costs incurred in freightage
and transportation and any expenses incurred due to the failure to
fulfil the delivery and consignment conditions established in the
Contract.

ENEL shall not pay for any materials, equipment or work not
included in the Contract if their execution was not previously
offered by the Contractor, in writing and with an express

description of the price, accepted likewise in writing by a
representative of ENEL with the required level of authority.
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The Contractor is obliged to accept the extensions, modifications

and reductions in the scope of the Contract, to the agreed prices,

7.1.6.

7.1.7.

7.1.8.

7.1.9.

7.1.10.

7.1.11.

7.1.12.

provided that they do not represent, on the whole, an increase or
decrease of more than 20% of the Contract amount. The new
delivery date, if appropriate, shall be determined by agreement
between the parties, based on a reasonable proposal by the
Contractor.

If the extensions, modifications or reductions that ENEL proposes,
which have been motivated by a justified reason, represent
together an increase or decrease of more than 20% of the Contract
amount, the Contractor may accept or reject them, but in the latter
case, ENEL shall be entitled to terminate the Contract.

In the cases in which a work unit that was not originally foreseen in
the prices of the Contract must be executed, the corresponding
price shall be agreed upon by ENEL and the Contractor, on the basis
of a duly justified proposal by the latter, based on an itemisation of
the costs of other similar units for which there is a unit price.

The negotiation of the contingent price shall be independent of the
construction of the unit in question, and the Contractor shall be
obligated to implement the unit immediately after receiving the
order from ENEL.

In case it is not possible to set a negotiated price or in the event
where ENEL deems necessary, the price shall be set by the
administration, for which Contractor shall include in its offer the
corresponding scales, and also the same concepts as defined in
clause 7.1.1.

The execution of works on a cost-plus basis may only be carried out
after the execution order has been received from ENEL in writing.

The personnel costs shall include the tools corresponding to the
worker’s area of expertise, as well as the equipment required for
the worker’s safety and protection and the correct execution of the
work.

Additional costs for transport, allowances or expenses for the
Contractor’s personnel shall not be accepted.

7.2. Changing Prices

7.2.1. As text contained in the eponymous section of the General Part of these
General Terms and Conditions.

Fourth Edition

ENEL GROUP GENERAL CONTRACT CONDITIONS
valid since 01/10/2014



ANNEX III COLOMBIA

7.3. Invoicing.

7.3.1.

The following items must be shown separately on the same invoice:

a) Eventual works contracted on a cost-plus basis, in addition to
the costs agreed in the Contract.

b) Increases that have already been invoiced through the
application of the readjustment formula established in the
Contract. In this case, the Contractor must provide documents
substantiating the values of the price indexes applied and the
details of the corresponding readjustment formula.

7.4. Terms of payment.

7.4.1.

7.4.2.

All the payments made before the Provisional Acceptance in
accordance with the stipulations of the Contract shall be considered
payments in advance and shall be discounted from the final price. If
no guarantee of the faithful fulfilment of the Contract has been
presented, the Contractor must provide a financial guarantee to
ENEL at the same time as making each of the potential payments,
in compliance with the requirements established in these General
Terms and Conditions, to guarantee said payments.

The invoices shall be paid, subject to ENEL’s prior approval of the
compliance with the Contractual conditions, within the deadline
indicated in each case, and failing this, in the first day of the bulk
payment after ninety (90) calendar days following the date of entry
into ENEL's General Register, or the date of the invoice’s approval,
if that date is later than the date of entry into ENEL's General
Register.

7.4.3 The agreed payments in foreign currency shall be made in Colombian
pesos (COP) according to the Representative Market Rate (RMT) on the
date of receipt of the goods and/or services. In the case of
consignment materials, the RMT will be settled on the date the goods
were consumed, except if another RMT is indicated in the Contract.

8. Taxes.

According to the wording in the clause of the same name in the General Part of
the General Terms and Conditions of Contract.

9. Execution.

9.1. General conditions.
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According to the wording in the clause of the same name in the General
Part of the General Terms and Conditions of Contract.

9.2. Inspections, tests or checks.

9.2.1.

9.2.2

ENEL may inspect the contract materials and equipment at any stage
during the manufacturing process, as well as the execution of the
contracted works or services, including the materials used by the
Contractor to provide the works or services. These inspections may be
carried out by ENEL's personnel directly or by persons or
organisations appointed for this purpose, in the works, offices,
factories, workshops or warehouses of the Contractor or those of the
Contractor’s subcontractors. For these purposes, ENEL’s inspectors
shall be provided free access to the above mentioned installations
and must be granted this access when necessary.

Notwithstanding the previous clause, the tests or checks shall be
carried out in accordance with the Inspection Points Programme
prepared by the Contractor and approved by ENEL, in all cases in which
the Contract specifies the Inspection Points Programme.

9.3. Quality Control.

9.3.1.

9.3.2.

9.3.3.

Quality control covers all the actions, activities and techniques
required to give sufficient confidence that the contracted materials,
equipment, works or services satisfactorily meet the
conditions required by ENEL and, if applicable, comply with the
corresponding technical standards.

The Contractor shall be solely responsible for quality control,
independently of the controls and tests carried out or demanded by
ENEL with its own resources or those of a third party. These tests
shall have no bearing on the full liability for quality control, which
will fall solely on the Contractor.

Before starting the manufacturing process or the construction of
the works or provision of the contracted service, the Contractor
shall submit a Quality Control Plan (according to Standard ISO
10005 or equivalent), at ENEL’s request, for approval, which shall
include the Inspection Points Programme and a description of the
applicable operations and procedures.

Once the above mentioned Quality Control Plan has been
submitted, ENEL may present its objections, if applicable and solely
for well-founded reasons, within a period of fifteen (15) working
days, and the Contractor must modify the plan with due diligence,

ENEL GROUP GENERAL CONTRACT CONDITIONS
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making the necessary corrections in accordance with the objections
raised by ENEL.

During the execution of the Contract, the Contractor shall rigorously
and strictly comply with the contents of the Quality Assurance
System and Quality Control Plan approved by ENEL, which reserves
the right to carry out any audits necessary to ensure that the plans
are fulfilled.

Once the Contract has been executed, the Contractor shall issue a
final Quality Control Report, which must be submitted to ENEL's
approval. The content of this report must fulfil the provisions of the
Contract and the approved Quality Control Plan.

ENEL may require the Contractor to register the contracted

technical documentation necessary for manufacturing the materials
and pieces of equipment with a Notary. This documentation shall
be made available to ENEL, which may use it in cases in which a

9.3.7.

product is discontinued or bankruptcy of the Contractor or its
subcontractors or suppliers.

The fulfilment of these quality control conditions shall not relieve
the Contractor of its liability for the inappropriate execution of the
Contract in any case.

9.4. Delivery and acceptance conditions.

9.4.1.General conditions.

9.4.1.1.

If the Contract does not specify a determined date of termination
and only establishes the execution or delivery timeframe, this
period shall begin when the Contract is signed or on the issuance
date of the Letter of Intent or Notice to Proceed.

9.4.2.Materials and/or equipment.

9.4.2.1.

9.4.2.2.

9.4.2.3.

Along with each delivery, the Contractor must provide all the final
technical documents and test protocols established in the
Specifications, in the Contract and, if applicable, in the
corresponding Technical Standards.

In addition to these documents, the Contractor must certify that the
design, raw materials, brands and types of components are
identical to those contained in the original approved offer, if so
requested by ENEL.

In order to deliver the elements, the Contractor must send to ENEL,
addressed to the person designated in the Contract or in charge of
receiving the elements, the Dispatch Notice, stating the following:

Fourth Edition
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e Contract reference number.

¢ Number of packages sent, indicating the materials contained
therein. If these were the last contracted supplies, this
should be expressly noted.

e Data on the means of transport used and/or the company in
charge of transport, with data and the telephone number of a
contact person.

e Date and place of commissioning of the equipment or
materials.

Furthermore, the Contractor undertakes to immediately notify ENEL
of any circumstance that may alter the agreed delivery conditions.

With regard to materials or equipment subject to quality controls,
and unless the contrary is agreed, the Contractor shall not send
these elements until it has received the mandatory Consignment
Authorisation subsequent to the Acceptance Protocol or the
Acceptance at Source issued by ENEL. The supplies subject to
Quality Agreements shall be exempt from this requirement. If,
however, the Contractor proceeds with the consignment, all the
costs incurred in the process shall be at the Contractor’s expense.

Unless otherwise agreed, the delivery of the materials and
equipment shall be made at the DDP (Incoterms CCI 2010) at the
delivery point provided in the Contract. The terms, with reference
to the delivery, ownership, insurance, etc., shall be interpreted in
accordance with the Incoterm, except where such terms are in
conflict with the contents of the Contract.

ENEL reserves the right to postpone any delivery or consignment of
the materials or equipment it is to receive, without such
postponement constituting a failure to fulfil the delivery dates on
behalf of the Contractor. The Contractor shall pay any storage and
insurance costs resulting from the postponement in the month
following the agreed date of delivery. Should the delay be extended
any longer, the Parties shall mutually agree on the appropriate
compensation for the subsequent storage and insurance costs.

Once ENEL has received the material or equipment, it shall issue a
Provisional Acceptance Certificate, which must be signed by both
Parties. This Certificate must mention the satisfactory results of the
final tests, checks and inspections, or a record must be made of the
circumstances in which any deficiencies discovered are repaired,
resolved or corrected. The Provisional Acceptance Certificate must
be made out within a maximum period of eight (8) calendar days
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from the date on which either of the Parties requests it, once all
the conditions or activities of the Contract have been carried out.

When no final tests, checks or inspections are required, the
Contractor’s delivery of the materials and equipment shill be
formalised with ENEL’S approval on accepting them.

9.4.3. Works and/or services.

9.4.3.1.

9.4.3.2.

After the agreed Warranty Period passes, the Contractor must notify
ENEL of the expiry of this Period and request the Provisional
Acceptance. In view of this request, ENEL, if necessary, shall
communicate the established date for the Provisional Acceptance
to the Contractor, without this period extending further than thirty
(30) days  after the receipt of ENEL's notification.

On the date established by mutual agreement for the Provisional
Acceptance, the state of the contracted works or service shall be
inspected, in the presence of the Contractor’s representative, to
check that it fulfils the required conditions, carrying out the
necessary tests.

The Contractor shall be fully responsible for the Management of the
execution of the contracted works or services.

9.5. Transfer of ownership and risk.

9.5.1. Materials and/or equipment.

9.5.1.1.

The Contractor shall be liable for any hidden defects or factory
defects, including during the Warranty Period and up until the
period stated in the applicable legislation, in addition to legal
responsibilities and other types of liabilities that may apply.

9.5.2. Works and/or services.

9.5.2.1.

The Contractor shall be liable for any hidden defects or faults,
including during the Warranty Period and up until the period stated
in the applicable legislation, in addition to legal responsibilities or
other types of liabilities that may apply.

10. Assignment of the Contract and Subcontracting.

10.1. In no event shall any contractual relationship be inferred between the
subcontractors or assighees and ENEL. The Contractor shall be liable at
all times for all the activities of its subcontractors or assignees and for
the fulfilment of the contractual, legal and fiscal obligations arising from
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the execution of the work, including any damage or loss caused to ENEL
by any of the subcontractors or assignees, their agents, assessors or
employees.

10.2. ENEL shall not be liable in respect of any subcontractor or assignee, or
any of their personnel, for any claims arising directly or indirectly from
the Contract. To this end, the Contractor undertakes and guarantees to
ENEL that it will implement all possible measures to avoid the
presentation and/or processing of said claims. Consequently, the
Contractor shall be liable towards ENEL and shall hold ENEL free and
harmless from any in-court or out-of-court litigation, lawsuit or
proceeding against ENEL from any subcontractor or assignee, or any of
these parties’ personnel. The abovementioned liability shall be sufficient
to cover both the sum that ENEL may be forced to pay as indemnity, and
the expenses or costs of any nature that ENEL is forced to incur as a
result of said claim. The Contractor’s failure to fulfil the requirements
established in this clause shall be considered a serious breach of
Contract and shall give ENEL the right to terminate the Contract due to
breach by the Contractor, notwithstanding any other legal action that
ENEL may institute.

10.3. In the event of assignment of the Contract or subcontracting, the
Contractor undertakes to procure the assignee’s or subcontractor’s prior
acceptance of ENEL’s obligations in respect of the fulfilment of the
contractual, legal, employment, confidentiality, security and health and
safety conditions. Documentation accrediting the assignee’s or
subcontractor’s acceptance of these conditions must be provided to
ENEL.

10.4 In accordance with the above, ENEL may at any time inspect and monitor
the works or manufacturing process of the assignee or subcontractor to
ensure that the obligations are being met. The subcontractor or assignee
must provide ENEL with all the assistance it may require for these
purposes (documentation, reports, free access to its factories,
workshops or installations, etc.).

10.5. ENEL reserves the right to reject any of the subcontractors or assignees
that it deems inappropriate during the course of the work or service.

11. Transfer of rights and credits.

ENEL may assign its payment collection rights or the payment obligations
resulting from the Contract to any of its affiliates, with the only requirement of
providing the Contractor with notice of the transfer.
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12. Contractor obligations.

According to the wording in the clause of the same name in the General Part of
the General Terms and Conditions of Contract.

13. Contractor liability.

According to the wording in the clause of the same name in the General Part of
the General Terms and Conditions of Contract.

14. Warrantee Period.

14.1.

The Warrantee Period for the materials and equipment and the
contracted works or services shall last for the period specified in the
Contract, or, if this is not specified in the Contract, for the period of one
(1) year as of the date of the Provisional Acceptance Certificate. If this
Certificate is not undersigned, the one-year period shall begin as of
ENEL’s acceptance of the delivery of the material or the notification of
the completion of the contracted works or service and the delivery, to
ENEL, of the documentation by the Contractor for the processing of the
administrative authorisation to commission the works.

14.2. If upon expiry of the Warranty Period, at least six (6) months have not

14.3.

elapsed since the commissioning of ENEL's main installation for which
the element is intended or that forms part of the subject of the Contract,
the Warranty Period shall be automatically renewed until those six (6)
months have elapsed, unless the materials or equipment provided by the
Contractor have required repairs or replacements, in which case, the
guaranteed for the same time as the Initial Warranty Period. In no case
shall this entail higher costs for ENEL.

Once the Warranty Period has elapsed and the Final Acceptance has
taken place, ENEL may proceed, for its own exclusive benefit and
directly at its own account or with the assistance of third parties, to
freely modify or alter the materials and pieces of equipment that are the
subject of the Contract or the constructions or installations assembled,
even if they are subject to licenses, patents or other forms of industrial
property in the name of the Contractor, although ENEL shall be subject
to the corresponding confidentiality clauses attaching to these elements.

15. Penalties.
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15.1. Without prejudice to the contents of clause 16.3 of the General Part of
the General Terms and Conditions of Contract on the termination of the
Contract for causes attributable to the Contractor, the Contractor’s
failure to fulfil the delivery deadlines or the partial and final execution
periods, as well as any other breaches expressly foreseen in the Contract
or in these General Terms and Conditions, shall result in the application
of a fine by ENEL, which shall not be considered an indemnity.

15.2 In the case where not otherwise established, the fine for delay shall be
equal to 1.5% of the total Contract value per calendar week of delay,
during the first four weeks, and equal to 4% from the fifth week.

If during the warranty period, ENEL finds it is unable to use the
contracted materials or equipment, or the works performed or
installations set up, due to defects, damage or faults that have occurred
or been discovered during the period, which are not attributable to ENEL,
or due to deficiencies in the execution or works that the Contractor must
correct in fulfilment of the Guarantee Commitment, the Contractor shall
be sanctioned with the fine established for this purpose in the Contract,
or, if this is not expressly established in the Contract, a fine of 0.1% of
the Total Contract Value for each calendar day during which the
elements are not available or cannot be used.

The sum of fines may not exceed 15% of the total Contract value. If this limit
is exceeded, ENEL shall have the right to rescind the Contract in
accordance with applicable legislation.

15.3 The collection of the fines shall not imply any limitation to ENEL’s right to
charge further to the Contractor the costs and extraordinary expenses
that it is obliged to support and / or pay to third parties as a direct
consequence of the delays or failure occasioned.

15.4. The application of the established fines shall not release the Contractor
from complying the Contract to its full extent. Consequently, the
Contractor shall be obliged to eliminate any technical deficiencies
discovered; to pay the corresponding fines; to recover his lost deadline
costs and to replace the materials and equipment, or repeat or
recommence the contracted works or services, as applicable, at ENEL'S
request.

15.6. The procedure for collecting the payment of any fine derived from the
Contract shall be carried out as described in this clause.

ENEL shall notify the Contractor of the fine that must be paid, stating the
sum of the fine and detailing the reasons for its imposition, in writing.
The Contractor shall have a period of fifteen (15) calendar days as of the
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date of notification in which to register any objections it may wish to
raise.

Once this deadline has elapsed and should ENEL not accept the
arguments, the Contractor shall deduct, from its invoice, the amount
corresponding to the penalty applied. Should this deduction not be
made, the established guarantees shall be executed or collection
attempted by any other means envisaged in the Contract, Laws or in
these General Terms and Conditions, notwithstanding the applicable
compensation for damages in favour of ENEL.

Once the financial guarantee is executed, the Contractor shall be obliged
to reinstate the guarantee to its level prior to the execution, in
accordance with the contents of clause 19.

Until this reinstatement takes place, ENEL shall keep possession of the
sum remaining after subtracting the value of the fine from the total
value of the guarantee.

If the sum of the initial guarantee is insufficient to cover the sum of the
fines, ENEL shall offset the sums from the payments pending to cover
the total value of the fines, notwithstanding the reinstatement of the
guarantee in accordance with the above.

16. Suspension, rescission and termination.

According to the wording in the clause of the same name in the General Part of
the General Terms and Conditions of Contract.

17. Force Majeure

According to the wording in the clause of the same name in the General Part of
the General Terms and Conditions of Contract.

18. Employment Law, Social Security and Health and Safety Provisions.

18.1. The Contractor declares that it is aware of and undertakes to comply with
all employment law, social security and occupational health and safety
obligations as well as the internal standards of ENEL applicable at any
given time.

Hence, the Contractor undertakes to:

a) Pay wages, overtime, Sundays and holidays and other labour items.
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b) Register all workers in the social security system established in
current legislation in Colombia, thus:
a. Healthcare
b. Pensions
c. Occupational Safety and Health

c) Pay all legal and extra-legal provisions that the Contractor has agreed
with its employees.

d) Make all parafiscal contributions indicated and required by Law:
a. SENA
b. ICBF
c. COMPENSATION FUNDS

e) Perform the medical examinations of admission and withdrawal of each
worker

18.2. The Contractor authorises ENEL in the event of non-payment of the
wages of the Contractor’s personnel working to execute the object of the
Contract, ENEL should directly pay those amounts to the personnel on
behalf of the Contractor. These amounts may be discounted from any
value ENEL owes to the Contractor, without it being possible to consider
this as a conduct constituting labour subordination, since the payment
shall be charged to the Contractor.

18.3. The Contractor must inform the ENEL manager, within the 30 days
following the date on which they found out about or should have found
out about the legal action, on embargoes of any type and on attachment
embargoes and labour claims of workers who have been linked to
execution of the Contract, indicating court, reason for the claim or
embargo and amount.

18.4. The Contractor must submit and show to the ENEL manager, when it
requests and during the term of the Contract, the information requested
on its personnel, such as CVs, list of the personnel linked to the object,
copy of the receipts that prove payment of the wages, benefits,
compensations, paid leave, settlements, fees, compensations, social
security payments for health, pensions, occupational safety and health,
Caja de Compensaciéon Familiar (Family Compensation Fund), ICBF and
SENA except those exceptions determined by law and of legal labour
credits, those agreed between the parties and those indicated in the
commercial bid or Contract. Therefore, ENEL can make the payment of
any invoice conditional upon presenting the receipts that prove
compliance with this obligation.

18.5. Penalties for violation of rules relating to the protection of
occupational health and safety.
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Without prejudice to the provisions of the General Part of the General
Terms and Conditions of Contract, the following actions shall also be
punishable, based on their ratings, as indicated in clause 18.2.1. of the
General Part of the General Terms and Conditions of Contract.

Failure to notify Enel (within 12 hours) of fatal or serious accidents at
work* (initial prognosis in more than 30 days or guarded prognosis) or, GG
regardless of the prognosis, electrical accidents or falls from heights
Failure to notify Enel (within 3 days) of minor accidents at work (with G
initial prognosis between 1 and 30 days)
Failure to identify the person responsible GG
Failure to notify Enel of the contract’s monthly accident statistics. G
Start of operations prior to Enel’s authorisation. GG
Use of personnel unauthorised by Enel GG
Use of equipment and vehicles that do not comply with safety regulations GG
Use of special vehicles not previously declared GG
Failure to comply with personnel working hours and rest periods. G
Insufficient inspection or supervision of workers in safety procedures GG
Unauthorised use of Enel's machinery, equipment or systems GG
Tampering with temporary structures, guards or shelters belonging to GG
Enel or third parties
Lack of documentation of controls and/or testing, in accordance with the G
regulations on work machinery present in Enel's offices or facilities
Breach of the provisions contained in the Health and Safety Plan prepared GG
General by the Client or the Contractor

provisions Absence or incomplete obtaining of the work permit (when required by GG
current legislation on occupational health and safety or when demanded
by ENEL)
Non-conformity of personal protective equipment (e.g. brands with G
European certification marks, integrity, maintenance, regular inspections,
etc.)
Not participating in the coordination meeting (when required by current G
legislation on occupational health and safety or when demanded by Enel)
Lack of signage in work areas G
Non-installation or improper or incomplete installation of temporary signs G
for road works
The consumption of alcohol or drugs in the workplace GG
Breach of safety signs G
Non-installation or improper or incomplete installation of safety signs G
Improper disposal of materials in the work areas G
Manipulation or alteration of scaffolding provided by Enel GG
Lack of qualification in relevant health and safety provisions necessary to GG
perform electrical work.

Electrical work | Lack of compliance or improper fulfilment of Enel's provisions in the GG

prevention of electrical hazards
Lack or misuse of grounding devices and short-circuiting of installations GG
for the work (in the works of rest)
Inadequate worker skills when working on electrical systems G

Working at Lack of or partial fulfilment of the law on health and safety regulations on GG

height risk prevention for falls from a height
Activities in Improper use of lifting equipment and systems or improper lifting GG
mechanical procedures
lifting of loads
CARCINOGENIC - MUTAGENS FOR GERM CELL - acute toxicity

Failure to notify Enel of the input of these substances at Enel's sites GG

1 ) )
Excluding accidents on the way to and from work
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Lack of or partial compliance with health and safety legislation and Enel's GG
provisions in the handling, transport, use and storage of chemicals in
relation to substance labelling and safety data sheets
OTHER CHEMICAL PRODUCTS’
Chemical Failure to notify Enel of the input of these substances at Enel's sites G
hazards Lack of/partial compliance with health and safety legislation and Enel's G
provisions in the handling, transport, use and storage of chemicals in
relation to substance labelling and safety data sheets

Failure to comply with local traffic rules: Speeding, not using a seat belt, GG
Driving no safety helmet for motorcycle riding, among others.
Vehicles or
Motorcycles Not having cameras in vehicles or not sending images (in contractually G
defined services).
Physical agents | Physical agents (e.g. noise, vibration, dust) that have not been notified to G
Enel
Lack of or partial compliance with Enel's rules and regulations concerning GG
Risk of fire prevention
fire/explosion
Failure to comply or partial compliance with Enel's health and safety GG

legislation and Enel’s regulations on explosive atmospheres (ATEX) for
areas classified by Enel

Work in Failure to comply or partial compliance with health and safety legislation GG
confined and Enel’s regulations on the prevention of specific risks that personnel
spaces are exposed to in confined spaces, as classified by Enel
Lack of or insufficient training and education of employed personnel GG
Underwater Lack of or insufficient training and education and lack of or insufficient GG
work qualifications of employed personnel

Without prejudice to the right to terminate the Contract, or the claim for
damages in relation to any breach on the protection of occupational
health and safety, ENEL shall be entitled (at its sole discretion) to
impose the fines listed below, upon notice to the Contractor through
registered letter with acknowledgment of receipt:

a) 200 EUR (two hundred euros) for each violation described as
"SERIOUS", according to the table in clause 18 of the General Part
of the General Terms and Conditions of Contract.

b) 400 EUR (Four hundred euros) for each violation described as
"WVERY SERIOUS" in accordance with the table contained in clause
18 of the General Part of the General Terms and Conditions of
Contract.

If the violations referred to in paragraphs a) and b) cause accidents or
injury, ENEL reserves the right to impose (at its discretion) an additional
penalty of up to 2% of the total Contract value and, in either case, not
less than 400 EUR (four hundred euro).

Chemicals that may cause: skin corrosion or irritation; respiratory problems; irritation or severe eye damage; organ specific toxicity;
reproductive toxicity
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19. Financial Guarantee.

19.1. The Contractor shall constitute, at its cost, and before signing the
Contract, guarantees in accordance with the ENEL Insurance Framework
which will consist of policies aimed at protecting the risks associated to
breach of contractual obligations on its part, including indemnities or
penalties attributable to it and with the validity indicated in clause 19.2
of this Annex. The coverage, insured value and validity requested will
be listed in the contractual document and will be in accordance with the
risk level of the operation to be carried out. The presentation of
insurance policies or bank guarantees issued by top banks will be
equivalent.

19.2. The policies taken out by the Contractor will have the duration
determined in the guarantees section of the contractual document.
However, to protect compliance a duration will be established of at least
the same as the execution period of the contract plus three (3) months.
In any case, all policies will remain in force until liquidation of the
contractual relation.

19.3. The Contractor undertakes to notify in writing and request coverage
confirmation from the insurer that endorses its insurance guarantees
from all modifications in the terms and conditions of the Contract. The
notification shall be made within the five (5) working days following the
date of subscription of the document it contains. It must submit a
certificate of approval of the modification by the insurer within five (5)
working days following completion of the notification period.

19.4. The guarantee established by the Contractor will expire at the end of the
Contract and shall be returned on written request by the Contractor and
once ENEL has made the pertinent discounts and checks.

20. Insurance.

20.1. If the Contract is made in the form of consignment materials with the
Contractor in ENEL’s facilities, the Contractor must take out, in addition
to the insurance policies described in the namesake paragraph of the
General Part, insurance against theft or other damage that the deposited
materials may suffer, for the whole of the Contract period.

20.2. If, in ENEL's opinion, the insurance cover of the policies obtained by the
Contractor in accordance with the preceding clauses is insufficient in
respect of the risk exposure of the materials or equipment delivered or
the works or services provided under the Contract, the Contractor
undertakes to revise and modify the policies as required and in
accordance with the conditions of the insurance market.

ENEL GROUP GENERAL CONTRACT CONDITIONS
Fourth Edition valid since 01/10/2014

19



ANNEX III COLOMBIA

21. Intellectual and Industrial Property.

According to the wording in the clause of the same name in the General Part of
the General Terms and Conditions of Contract.

22. Confidentiality.

According to the wording in the clause of the same name in the General Part of
the General Terms and Conditions of Contract.

23. Processing of personal data.

23.1. If the performance of the Contract involves the need for the Contractor
to access personal data for which ENEL is responsible, the provisions of
this clause shall be applicable.

23.2. Any such data that is processed and managed by the Contractor shall
remain under the responsibility of ENEL.

23.3. In particular, the Contractor declares and guarantees:

a) That the data shall be processed pursuant to current legislation, and in
accordance with the criteria, requirements and specifications
established in the Contract, and failing that, with the instructions given
at any time by ENEL.

b) That the personal data to which the Contractor has access to as a
result of the provision of the contracted services shall not be applied or
used for any purposes other than that specified in the Contract.

c) That it shall directly return to ENEL any personal data that have been
subject to processing, in a period of fifteen (15) calendar days from
the termination date of the service in accordance with that stipulated
in the Contract.

d) That it shall destroy any document, medium or copy of the personal
data that have been subject to processing by virtue of that stipulated
in the Contract and which it was not possible to return, for various
reasons, in the terms stated in the previous point. However, the data
shall not be destroyed when there is a legal provision that demands its
conservation. In this case the Contractor shall conserve and duly block
such data.
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e) That it shall not communicate, or assign the personal data supplied to
it as a result of the provision of the contracted services to other
physical or legal persons.

f) That, in its processing of the data supplied by ENEL, it shall take the
necessary technical and organisational measures required by
applicable legislation, as well as those that ENEL may impose in the
Contract, so that the security of the personal data is guaranteed and
such data is not damaged, lost, or processed or accessed without
authorisation, taking into account the state of the technology, the
nature of the stored data and the risks to which they are exposed,
whether from human action or from physical or natural environment.
Such measures shall cover, by way of example, hardware, software,
recovery procedures, back-ups and personal data extracted in the form
of on-screen display or print outs.

g) That if any international data transfer was necessary for the provision
of the service, the Contractor undertakes to inform ENEL in advance
and with sufficient notice so that it can request the corresponding
authorisations, without which the Contractor may not make said
transfers.

23.4. Without prejudice to what is provided in letter (e) above, in the event
that ENEL authorises the subcontracting of certain services in favour of
third parties, which shall also entail that these third parties have to
access the personal data covered by this clause, the Contractor
undertakes, prior to the execution of such subcontracting, to have an
agreement jointly signed by the Parties and the subcontractors under
which the latter expressly accept that they shall assume responsibility
for the correct processing of the personal data they have access to, with
the same precautions contained in this clause, as well as compliance
with obligations arising from the data protection regulations.

23.5. The Contractor releases ENEL from all liability for breaches by the
Contractor of the provisions of this clause, and accepts to pay any
sanctions, fines, compensations, damages, costs and interests that ENEL
would be subjected to for such breach.

24. Environmental Protection.
24.1. Materials and/or Equipment.

24.1.1. The Contractor undertakes to implement the appropriate measures
to guarantee the strictest compliance with the obligations
corresponding to the Contractor under the terms of all the

applicable State, Autonomous Community, Regional, Provincial
and Local environmental laws, especially with regard to the
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correct packaging and labelling of the products supplied
(packaging date, date of manufacture, expiration date, etc.), and
the returnability of containers for chemical products where such
products are deemed to be dangerous preparations by applicable
laws, without prejudice to any future legal developments that

may arise in this respect, and to reinstate or replace any
damage caused as a consequence of any breach of the applicable
regulations.

. The Contractor undertakes wherever possible to supply products or
materials with environmental labelling and with a long service life
involving lower costs and less likelihood of waste being generated
due to shelf life expiry.

The Contractor undertakes that the usable elements in its materials
or equipment shall not be chemically unstable or contain
carcinogens.

The Contractor shall respect the limitations established on the
marketing of dangerous substances and compounds by law, as
well as any other future legal modification in this regard.
Particularly, the Contractor shall accredit the absence of PCBs in the
oils used in the equipment, and the absence of CFCs, HCFCs,
halons, etc., with trade restrictions.

The Contractor shall be responsible for ensuring that the
transportation methods fulfil the provisions of applicable legislation.

The unloading of products or materials shall take place in
accordance with the appropriate procedures established to comply
with applicable legislation on the handling of hazardous
substances in each jurisdiction.

Whenever possible and even where this is no applicable legal
obligation, the Contractor shall reuse or recycle the waste
generated by its products or materials.

ENEL reserves the right to monitor or oversee the Contractor’s
waste management procedures to ensure they are correct.

The Contract may include the acquisitions of substances in the form
of compounds or contained in other elements, including but not
limited to:

e insulating oil

e |ubricating oil

e greases

¢ paint, ink (including toner) and varnish
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solvents

chemical products
electric batteries
gas bottles

e fuels (diesel, fuel oil)
¢ laboratory reagents
¢ cleaning products

The Contractor must confirm that it has complied with the
legislation in force on the registering, evaluation, authorisation
and restriction of chemical compounds and substances. It shall
provide the safety, handling and storage datasheets for the
substances or compounds that it supplies, in accordance with
legislation. The safety data sheet must describe the uses for the
supplied substances and compounds.

24.1.10 The Contractor undertakes to manage the empty containers used to
supply the substances, in accordance with applicable
legislation. In all events, it undertakes to remove such products
when ENEL so requests and makes them available for this purpose.
The Contractor shall also be fully liable for compliance with the
applicable regulations on carriage, as described in previous points.
The Contractor shall also be obliged to remove the packaging used
for the carriage in the conditions and timeframes established in
each Contract or, if these details are not specified, the Contractor
shall remove the packaging from previous deliveries when
making subsequent deliveries and when ENEL so requests.

The Contractor of electronic equipment shall comply with the
conditions imposed by existing legislation. Special attention must
be paid to electronic meters, computers and installation control
equipment, which must be removed at the end of their useful
lives by the Contractor, which must establish the appropriate
logistics to pick up the returnable supplies at no cost to ENEL.

24.2. Works and/or Services.

24.2.1. The Contractor must be aware of and follow all the applicable
requirements and laws in order to perform the work.

24.2.2. The Contractor shall guarantee and, if necessary accredit, that the
employees carrying out the contracted work, have or receive the
appropriate theoretical and practical training for the work,
especially that required to guarantee the appropriate environmental
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activities and measures and reduce the risk of an incident with
environmental effects. The training must cover the obligations
derived from the Environmental Management System documents,
should such a system be implemented or in the process of being
implemented, as is usually the case in ENEL’s businesses.

The Contractor shall provide its employees with the measures
necessary to ensure that the work can be carried out in an
environmentally friendly manner. Furthermore, the Contractor
undertakes to fulfil all the applicable legal requirements, as well as
those deriving from the Environmental Management System, should
there be one implemented in the installation that is the subject to
the Contract.

The Contractor shall be liable for any environmental incident it
causes, as a result of the works. ENEL reserves the right to pass on
any claims or expenses incurred as a result of the Contractor’'s
failure to meet its environmental obligations, to the Contractor. The
Contractor must implement all appropriate measures to guarantee
the strictest compliance with all environmental legislation, whether
on the State, Autonomous Community, Regional, Provisional or
Local level, that applies to the works, and shall repair any
damage caused as a consequence of any breach of the applicable
regulations in force.

The Contractor shall prepare an environmental contingencies and
risks prevention plan for the works that shall be performed, which
must be provided to ENEL when requested. To avoid any
environmental incident, the Contractor shall implement the
appropriate preventive measures to guarantee the fulfilment of the
applicable regulations in force, as well as good environmental
management practices, such as:

e Appropriate storage and handling of chemical products and
toxic and hazardous merchandise or waste, disposing of
incompatible chemical products separately and avoiding
waste materials mixing with each other.

e Putting up clear signs in the areas that are environmentally
sensitive or contain waste with environmental effects.

e Preventing leaks, spills and contamination of grounds,
inspection chambers or beds.

e Prohibiting its employees from lighting fires or leaving
cleaning procedures or works unattended.
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e Preventing the emission of dust or other substances when
transporting materials.

e The Contractor must especially respect the prohibition of
carrying out any form of uncontrolled spilling or the
abandonment of any type of waste in the area fenced off for
the contracted works or services, which must be kept clean
and tidy insofar as possible during each working shift and
especially at the end of the shift, whilst complying with the
applicable environmental procedures of the Environmental
Management System, if there is one implemented in the
facilities that are the subject to the Contract.

e In order to appropriately segregate each type of waste, the
Contractor must place a sufficient number of containers in
good conditions with locks and signs, in the work area, when
the works in question create waste, which must subsequently
be managed appropriately, using an authorised waste
management company and in accordance with applicable
legislation. When requested, the Contractor shall provide
ENEL with copies of the waste disposal, management and
transport documents, as applicable by law, as well as the
permits and licenses of the waste managers and carriers
used.

e Once all the contracted works or services have been
provided, the Contractor must leave the working area clean
and tidy and free from any remains, removing at the end of
the work all the debris, packaging, containers, rubbish, scrap
metal and any kind of waste, with all the removal, transport
and authorised management operations at the Contractor’s
own cost and account.

e Furthermore, the Contractor shall implement the appropriate
measures to guarantee strict compliance the environmental
laws in force applicable to said work.

The Contractor’s Foreman shall be in charge of overseeing that the
procedures are followed and may appoint another person to carry
out this task, after notifying the ENEL technician in charge of
supervising the work and providing the person’s identification
details. The appointed person must follow any specific
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environmental instructions given by the ENEL technician during the
work.

The Contractor undertakes to immediately notify the ENEL
technician supervising the work of any environmental incident
that occurs during the work, and must present a written report on
any such events and their causes.

In the event of any type of environmental incident, the Contractor
undertakes to follow the instructions issued by the ENEL technician
supervising the work.

In the event of any breach of any of these clauses, the ENEL
technician supervising the work may bring the works to a halt, in
which case the Contractor shall pay for any losses caused, and in
any case, the failure to fulfil the obligations regarding the
maintenance of the work area shall result in the deduction of the
costs caused as a result, plus 10% of these costs as a penalty,
from the Contractor’s invoice.

The Contractor agrees to apply these specifications in all the works
or services that it carries out in any ENEL facility or in the
facilities of any third parties.

25. Vendor Rating.

According to the wording in the clause of the same name in the General Part of
the General Terms and Conditions of Contract.

26. Global Compact.

According to the wording in the clause of the same name in the General Part of
the General Terms and Conditions of Contract.

27. Ethical Conduct Standards.

27.1. General conditions.

In its management of its business and its business relationships with third
parties, the ENEL Group follows the principles established in the ‘General
Principles for Criminal Risk Prevention’. The Contractor undertakes to comply
with these principles or other equivalents in managing its business and
relations with third parties.
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These Principles, as well as the rest of the Ethical Conduct Standard, are
available at the address www.endesa.com.

27.2. Conflict of interest.
By signing the Contract, the Contractor (if an individual) declares:

1. That they shall not hold senior management positions (director, senior
manager with strategic responsibilities) in Enel Group companies, or
employee or auditor positions for the ENEL Group;

2. That they do not have family / second degree relatives / spouse not
legally separated / cohabitant / spouse or children of their partner / who
are related by blood or marriage working for ENEL Group companies;

3. That in the last 24 months, the Contractor and their relatives (spouse
not legally separated or first degree relatives), have not held or do not
hold, government positions or posts in organisations entrusted with
public service entities that have been directly connected with activities
undertaken by any ENEL Group companies (granting concessions,
supervision activities, etc.).

By signing the Contract, the Contractor (if a legal person?®) declares:

That as a result of the knowledge of its business structure, no person
belonging to its governing bodies, management or supervision (including
trusts):

a. Is a member of Senior Management, Management Bodies or the Audit
Committee, or an executive with key responsibility in the ENEL Group
companies, or is a second degree relative, spouse, partner, child of a
spouse or partner, or dependent (by blood or marriage) of those
members.

b. Is an employee in an ENEL Group company or is a second degree relative,
spouse, partner, child of a spouse or partner, or dependent (by blood or
marriage) of an employee.

c. Have not held or hold, in the last 24 months, both the person and their
respective relatives (spouse legally separated or first degree relatives)
government positions or posts in organisations entrusted with public
service entities that have been directly connected with activities
undertaken by any ENEL Group companies (granting concessions,
supervision activities, etc.).

3public organizations, companies listed on the stock exchange, banks and companies controlled by them are
not bound to this statement
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The Contractor must notify ENEL of any changes that may occur in the future
and while it has the active status of Contractor, regarding the foregoing
information before signing the Contract.

28. Applicable Law.

28.1. The Contract and any disputes that may arise between the Parties in
relation thereto shall be governed exclusively by Colombian law, to
which the Contractor and ENEL expressly submit themselves.

28.2. All litigations, discrepancies or disagreements that may arise between the
Contractor and ENEL, resulting from the interpretation and/or application
of the Contract, execution of the construction work, service provision or
delivery of the materials or equipment agreed in the Contract or of
provisions or stipulations directly or indirectly related to it shall be
resolved by an Arbitration Panel, which will be subject to Law 446 of
1998 and Decree 1818 of 1998, and the rules regulated, added or
amended, in accordance with the following rules:

a) If the amount of the dispute claimed is less than or equal to five
hundred million Colombian pesos ($500,000,000) the Arbitration
Panel will be formed by one (1) arbiter.

b) If the amount is higher than this figure, the Panel will be formed
by three (3) arbiters.

28.3. The Panel shall decide in law and shall operate in the city of Bogota D.C.,
in the Centre of Arbitration and Conciliation of this city’s Chamber of
Commerce. The Parties establish the city of Bogota D.C. as their
contractual address, therefore renouncing any other domicile. The
arbiters shall be designated by the Parties by common agreement, but if
this was not possible, they shall be designated by the Director of any
Centre of Arbitration and Conciliation, at the request of any of the
parties, by a draw made between the arbiters registered in the lists of
said Centre. They will have recourse to the rules stipulated for this effect
by said Centre of Arbitration and Conciliation.
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