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This “Annex XII Panamá” applies to contracts for the purchase of supplies, services or contracting 
works (hereinafter, the “Contract”), between the companies of ENEL Group and the Contractor 
(hereinafter the “Parties”):  
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1. SCOPE OF APPLICATION.  

1.1. This Annex XII Panama forms a unit with the General Part, being both documents the 
General Terms and Conditions of Contract. In this way, for any other provision not included in this 
Annex XII Panama, the regulation contained in the General Part shall be understood as applicable. 

1.2. This Annex XII Panama is a supplement to the General Terms and Conditions of 
Contract and shall be governed by the interpretation rules according to clause 5.1 of the present 
Annex. 

 
 

2. DEFINITIONS. 

 Shipping Authorization: Document issued by ENEL, through which the Contractor is 

empowered to proceed with the shipping of the equipment o material object of the Contract, or 

part thereof. 

 Dispatch Notice: Document issued by the Contractor once all agreed procedures have been 

followed, informing ENEL that all equipment or material, or part thereof, object of the Contract 

has been dispatched. 

 Quality Agreement: Agreement between ENEL and the Contractor according to which the 

latter has a given responsibility on the acquisition, assuring certain quality levels previously 

agreed by both parties. 

 Notice to Proceed: Notice issued by ENEL to the Contractor in which instructs the Contractor 

to proceed with the activities of the Contract described in the Notice to Proceed. 

 Contractor's guarantees: Set of technical and commercial guarantees covering the 

materials and equipment purchased and/or the contracted civil works or services, which the 

Contractor specifically undertakes to honour before ENEL.  

 Inspector: Person or body appointed by ENEL to carry out the inspections at any phase of 

the Contract execution.  

 Quality Control Plan: Document issued by the Contractor specifying the processes, 

procedures, and associated resources that will be applied to comply with the Contract's 

requirements. 

 Inspection Points Programme: Document issued by the Contractor and approved by ENEL, 

in which the various inspections, tests, trials, and checks to be carried out are recorded. 

 Acceptance at Source: Procedure in which the mandatory tests and checks for the handover 

of materials are carried out in the presence of ENEL'S technicians or of the person or body 

authorized by ENEL, in the Contractor's facilities, those of its sub-Contractor, or any other 

body agreed by both Parties. 

 Acceptance Protocol: Revision of the mandatory testing protocols that has been previously 

carried out by the Contractor, through which ENEL'S technicians o the person or body 

authorized by ENEL approve the shipping of the material in question or, on the contrary, 

decide to check the results of said protocols through the Acceptance at Source procedure. 

 Quality Assurance System: System establishing the requirements that the Contractor must 

comply with in order to develop effectively and correctly the object of the Contract.  
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3. LANGUAGE. 

3.1. This Annex was written in Spanish. For all purposes, the Parties agree on using the 
translation into Spanish of the General Part. However, in the event of discrepancies the provisions of 
clause 5.3 in the General Part shall prevail. The official version of the General Part is written in English. 

 

4. FORMALISATION. 

4.1. According to the wording in the paragraph of the same name in the General Part of the 
General Terms and Conditions of Contract. 

 

5. INTERPRETATION AND HIERARCHY. 

5.1. All matters regulated in this Annex XII Panama shall be primarily governed by the 
terms outlined in their paragraphs, and additionally by the terms outlined in the paragraphs of the same 
name in the General Part of the General Terms and Conditions of Contract.  

5.2. According to the wording in the paragraph of the same name in the General Part of the 
General Terms and Conditions of Contract. 

5.3. According to the wording in the paragraph of the same name in the General Part of the 
General Terms and Conditions of Contract. 

5.4. The Contract contains all provisions and arrangements agreed by the Parties. If any of 
the provisions of the Contract and their annexes is held invalid, all other provisions shall not be 
affected and will remain in full force and effect. Titles shall not limit, alter or modify the meaning of this 
Contract.  

No provision of the Contract is to be taken as constituting a strategic alliance or consortium 
(Joint Venture), partnership or any other type of de facto or de jure partnership or business association 
between the Parties or any type of joint venture or any other joint entity.  

5.5. According to the wording in the paragraph of the same name in the General Part of the 
General Terms and Conditions of Contract. 

 

6. COMMUNICATIONS. 

6.1. According to the wording in the paragraph of the same name in the General Part of the 
General Terms and Conditions of Contract. 

6.2. According to the wording in the paragraph of the same name in the General Part of the 
General Terms and Conditions of Contract. 

6.3. In the event of changes in the address for communications, the Party must inform the 
other Party and said change will take effect 48 hours following the communication. 

 

7. FINANCIAL CONDITIONS. 

7.1. Prices.  

7.1.1. In all cases, the Contract Price includes all materials, services, and civil works necessary 
for carrying out the purchase of materials, the contracted service and/or civil works. Subject to the 
adjustments to the Contract Price expressly allowed therein, it is considered that the Contractor has 
carried out research and has agreed on any and all conditions and circumstances that affect or might 
affect the Contract Price (including but not limited to the nature and characteristics of the work to be 
developed, the location and the environmental, seismic, and weather conditions prevailing in the site 
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where the services and/or civil works will be carried out, the presence of other Contractors and sub-
Contractors or other facilities therein, the soil and subsoil conditions, the topographical conditions, the 
local practices, codes, existing locations and facilities -if any-, the general working conditions in the site 
where the services and/or civil works will be carried out and in other places, access roads, surface 
conditions, rights and permissions, etc.) and that the Contractor has determined the adequacy of the 
Contract Price in compliance with said conditions and circumstances and waives any claims for an 
increase in the Contract Price based on said conditions and circumstances.   

7.1.2. In all cases, prices shall be indicated in the Contract: 

7.1.2.1. The Price includes all services and/or civil works necessary for carrying them out, apart 
from the applicable taxes, financial guarantee costs, insurance and other guarantees.  

7.1.2.2. ENEL shall not pay for any materials, equipment or civil work not included in the 
Contract if their execution was not previously offered by the Contractor, in writing and with an express 
description of the price, accepted likewise in writing by a representative of ENEL with the required level of 
authority.  

7.1.2.3. The Contractor shall pay any additional costs incurred in freights, transportation, and 
packaging, and any other expenses incurred due to the failure to fulfil the delivery and shipping 
conditions established in the Contract, unless provided otherwise in the Contract. 

7.2. Modification of Prices.  

7.2.1. Prices are fixed and invariable. Any price changes may be made only if provided for in 
the Contract or required by applicable law. In this last case, it must be demonstrated that: (i) it is due to 
a change in the Legal Order or a substantial change in the working conditions, that have occurred after 
the signature of the Contract, generating an unjust enrichment on one of the Parties, (ii) the change 
produces excessive heavy charges on the agreed service and its compliance is ruinous, (iii) this 
situation was not foreseeable at the moment of the signature of the Contract, even by an experienced 
Contractor. Changes in the tax or social security legislation will not be justifications to apply this clause 
and, consequently, will not allow price modifications.  

7.2.2. The Party which deems itself to have been wronged may request the other Party, in a 
fifteen (15) working day period, a review of the terms of the Contract, for which it shall demonstrate in 
written the conditions referred to in the preceding paragraph. In the event that the other Party 
considers that the Price must not be readjusted, it shall inform this situation and the Contract shall 
continue to apply without notice to this request, but the Party which deems itself to have been wronged 
may initiate the process for solving discrepancies according to the Contract. 

7.3. Invoicing.   

7.3.1. Invoices shall not contain crossed out or altered parts and must meet all tax 
requirements required by law. ENEL may reject the invoices, for which it will have a 10 working day 
period as of its reception. In this case, the Contractor must submit the invoices and other documents 
again with the corresponding corrections. 

7.3.2. The Parties will keep integral and complete copies of the invoicing records, including 
catch data, documents, presentations, and all invoices and account statements. 

7.3.3. If ENEL objects any charge in the Contractor's invoice and/or account statement, due 
to causes other than those mentioned above, ENEL may request any clarification of the invoice and/or 
the account statement and the following process will be followed: 

a) ENEL shall give notice in writing to the Contractor requesting clarification, within 
ten (10) working days following the invoice submission, indicating in that 
document the amount on which clarification is required, and the reasons for which 
ENEL disagrees on the payment. 

b) The Contractor shall provide a response to ENEL within ten (10) working days 
after reception of the notice referred to in the preceding paragraph and, if 
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necessary, the Contractor undertakes to carry out all the arrangements and make 
any effort that are reasonable to obtain the information related to the clarification 
requested by ENEL. 

c) If the Contractor considers that the reasons for which ENEL disagrees in the payment are 
justified, it shall proceed to replace, within the five (5) working days following the reception of the 
clarification request, the invoice and/or the account statement with the corresponding 
corrections, starting again the deadlines from the reception of the new invoice. 

d) If the Contractor considers that the reasons for which ENEL disagrees in the payment are 
unjustified, it shall give notice in writing to ENEL within the five (5) working days following the 
reception of the clarification request, indicating the reasons for which it considers the request to 
be unjustified. 

e) In case that ENEL agrees with the report indicated in the preceding subsection, it shall proceed 
to the payment in the terms of this clause. Otherwise, ENEL shall give notice to the Contractor 
for said request to be submitted the working day immediately following, and resolved by the 
representatives of the Parties or those appointed by them. 

f) The representatives of the Parties or those appointed by them must know, within 
the ten (10) working days following its submission, the reasons for the clarification 
request, and make their best efforts to agree on the terms on which said 
clarification shall be settled, and if no agreement is reached, discrepancies shall 
be solved by the means established in this Annex or in the Contract, the actions 
and rights of each Party to claim its fulfilment remaining in full force. 

7.3.4. According to the wording in the paragraph of the same name in the General Part of the 
General Terms and Conditions of Contract. 

7.4. Terms of Payment. 

7.4.1. According to the wording in the paragraph of the same name in the General Part of the 
General Terms and Conditions of Contract.  

7.4.2. According to the wording in the paragraph of the same name in the General Part of the 
General Terms and Conditions of Contract.  

7.4.3. According to the wording in the paragraph of the same name in the General Part of the 
General Terms and Conditions of Contract. 

7.4.4. ENEL shall pay the invoices by bank transfer to the account indicated by Contractor in 
the Contract within a maximum period of thirty (30) working days as of the date ENEL received: i) 
invoice, ii) supporting documentation for the invoices, if required, and iii) they have not be subjected to 
clarification and/or correction and/or iv) they have been solved or substantiated. In the case of foreign 
payments the bank transfer charges shall be borne by the Contractor. 

7.4.5. All payments made before the provisional acceptance, in accordance with the 
provision of the Contract, shall be considered payments in advance and shall be discounted from the 
final price. If no guarantee of the faithful fulfilment of the Contract has been presented, the Contractor 
must provide a financial guarantee to ENEL at the same time as making each of the potential 
payments, in compliance with the requirements established in the Contract, to guarantee said 
payments. 

 

8. TAXES. 

8.1. According to the wording in the paragraph of the same name in the General Part of the 
General Terms and Conditions of Contract.  
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9. EXECUTION. 

9.1. General conditions. 

9.1.1. According to the wording in the paragraph of the same name in the General Part of the 
General Terms and Conditions of Contract.  

9.2. Inspections, tests and trials. 

9.2.1. ENEL may inspect the materials and equipment object of this Contract at any stage 
during the manufacturing process, as well as the execution of the contracted civil works or services, 
including the materials used by the Contractor to provide for their execution. Said inspections may be 
carried out by ENEL’s personnel or by persons or bodies appointed for this purpose, in the civil works, 
offices, factories, workshops or warehouses of the Contractor or those of the Contractor's 
subcontractors. For these purposes, ENEL’s inspectors shall be provided free access to the above 
mentioned facilities and must be granted this access when necessary. 

9.2.2. Notwithstanding the previous clauses, the tests or trials shall be carried out in 
accordance with the Inspection Points Programme prepared by the Contractor and approved by ENEL, 
in all cases in which the Contract specifies it.  

9.2.3. According to the wording in the paragraph of the same name in the General Part of the 
General Terms and Conditions of Contract.  

9.2.4. According to the wording in the paragraph of the same name in the General Part of the 
General Terms and Conditions of Contract.  

9.2.5. According to the wording in the paragraph of the same name in the General Part of the 
General Terms and Conditions of Contract.  

9.2.6. According to the wording in the paragraph of the same name in the General Part of the 
General Terms and Conditions of Contract.  

9.2.7. According to the wording in the paragraph of the same name in the General Part of the 
General Terms and Conditions of Contract.  

Quality control  

9.2.8. Quality control covers the set of actions, activities and techniques required to give 
sufficient confidence that the contracted materials, equipment, civil works or services object of this 
Contract satisfactorily meet the conditions required by ENEL and, if applicable, comply with the 
corresponding technical standards.  

9.2.9. The Contractor shall be solely responsible for quality control, independently of the 
controls and tests carried out or demanded by ENEL with its own resources or those of a third party. 
These trials shall not alter the overall responsibility belonging exclusively to the Contractor. 

9.2.10. Before starting the manufacturing process or the construction of the civil works or 
provision of the contracted service, the Contractor shall submit, at ENEL’s request, a Quality Control 
Plan for approval.  

Once the above mentioned Quality Control Plan has been submitted, ENEL may present its 
objections within a period of fifteen (15) working days, as per the day following its submission to 
ENEL, solely for well-founded reasons, and the Contractor must modify the plan with due diligence, 
making the necessary corrections in accordance with the objections raised by ENEL. 

9.2.11. During the execution of the Contract, the Contractor shall rigorously and strictly 
comply with the provisions of the Quality Assurance System and Quality Control Plan approved by 
ENEL, which reserves the right to carry out any audits necessary to ensure its fulfilment. 

9.2.12. Once the Contract has been executed, the Contractor shall issue a final Quality 
Control Report, which must be submitted to ENEL’s approval. The content of this report must fulfil 
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the provisions of the Contract and the approved Quality Control Plan.  

9.2.13. The fulfilment of these quality control conditions shall not relieve the Contractor of 
its liability for the inappropriate execution of the Contract in any case. 

9.3. Delivery and acceptance conditions. 

9.3.1. General conditions. 

9.3.1.1. According to the wording in the paragraph of the same name in the General Part of 
the General Terms and Conditions of Contract.  

9.3.1.2. If the Contract does not specify a determined date of termination and only establishes 
the execution or delivery term, this period shall begin as of any of the following dates, according to their 
order of precedence: (i) date of Notice to Proceed, (ii) date on which the execution of the Contract 
begins or (iii) date on which the Contract is signed. 

9.3.1.3. According to the wording in the paragraph of the same name in the General Part of 
the General Terms and Conditions of Contract.  

9.3.1.4. According to the wording in the paragraph of the same name in the General Part of 
the General Terms and Conditions of Contract.  

9.3.1.5. According to the wording in the paragraph of the same name in the General Part of 
the General Terms and Conditions of Contract.  

9.3.2. Materials and/or equipment. 

9.3.2.1. Along with each delivery, the Contractor must provide all the final technical 
documents and trial protocols establishing that the services or civil works comply with the provisions in 
the Specifications, in the Contract and, if applicable, in the corresponding Technical Standards.  

In addition to these documents, the Contractor must certify, if applicable, that the design, raw 
materials, materials, brands, and types of components are identical to those leading to the 
approval, if so requested by ENEL. 

In order to deliver the elements, the Contractor must send to ENEL, addressed to the 
contact person or in charge of receiving the elements designated in the Contract, within the twenty-
four (24) hours following the shipping, the Dispatch Notice stating the following data: 

a. Contract reference number.  

b. Number of packages sent, indicating the materials contained therein. If these 
were the last contracted supplies, this should be expressly noted.  

c. Data on the means of transport used and/or the company in charge of transport, 
with the telephone number of the contact person.  

d. Date and place of commissioning of the equipment or materials.  

Similarly, the Contractor undertakes to immediately notify ENEL of any circumstance that may 
alter the agreed delivery conditions. 

With regard to materials or equipment subject to quality controls, and unless the contrary is 
agreed, the Contractor shall not send these elements until it has received the mandatory Shipping 
Authorisation subsequent to the Acceptance Protocol or the Acceptance at Source issued by 
ENEL. The supplies subject to Quality Agreements shall be exempt from this requirement. If, 
however, the Contractor proceeds with the shipping, all the costs incurred in the process shall be 
at the Contractor’s expense. 

The delivery of the materials and equipment shall be made with the INCOTERM method 
provided in the Contract. 

9.3.2.2. According to the wording in the paragraph of the same name in the General Part of 



                                                                                                                  
                                                                                                        ANNEX XII PANAMA 

ENEL GROUP GENERAL CONTRACT CONDITIONS 

Sixth Edition Valid from 01/07/2016 
9 

the General Terms and Conditions of Contract.  

9.3.2.3. According to the wording in the paragraph of the same name in the General Part of 
the General Terms and Conditions of Contract.  

9.3.2.4. According to the wording in the paragraph of the same name in the General Part of 
the General Terms and Conditions of Contract.  

9.3.2.5. According to the wording in the paragraph of the same name in the General Part of 
the General Terms and Conditions of Contract.  

9.3.2.6. According to the wording in the paragraph of the same name in the General Part of 
the General Terms and Conditions of Contract.  

9.3.2.7. ENEL reserves the right to postpone any delivery or dispatch of the materials or 
equipment, without such postponement constituting a failure to fulfil the delivery dates. The 
Contractor shall pay any storage and insurance costs resulting from the postponement in the month 
following the agreed date of delivery. If the delay be extended any longer, the appropriate 
compensation for the subsequent storage and insurance costs shall be mutually agreed on. 

9.3.2.8. Once ENEL has received the material or equipment, it shall issue a Provisional 
Acceptance Certificate, which must be signed by both Parties. This Certificate must mention the 
satisfactory results of the final tests, trials and inspections, or a record must be made of the 
circumstances in which any deficiencies discovered are substantiated or corrected. The Provisional 
Acceptance Certificate must be made out within a maximum period of eight (8) calendar days as of 
the date on which either of the Parties requests it, once all the conditions or activities object of the 
Contract have been carried out. 

9.3.2.9. When no final tests, trials or inspections are required, the Contractor’s delivery of the 
materials and equipment shall be formalised with ENEL’S approval on accepting them.  

9.3.2.10. According to the wording in the paragraph of the same name in the General 
Part of the General Terms and Conditions of Contract.  

9.3.2.11. Once the Contract has been executed, the Contractor shall issue a final 
Quality Control Report, which must be submitted to ENEL’s approval. The content of this report must 
fulfil the provisions of the Contract and the approved Quality Control Plan.  

9.3.3. Civil works and/or similar services. 

9.3.3.1. According to the wording in the paragraph of the same name in the General Part of 
the General Terms and Conditions of Contract. 

9.3.3.2. According to the wording in the paragraph of the same name in the General Part of 
the General Terms and Conditions of Contract. 

9.3.3.3. According to the wording in the paragraph of the same name in the General Part of 
the General Terms and Conditions of Contract. 

9.3.3.4. The Contractor may request an extension to the additional term for corrections 
granted by ENEL, without ENEL being under any obligation to provide for this extension.   

9.3.3.5. According to the wording in the paragraph of the same name in the General Part of 
the General Terms and Conditions of Contract.  

9.3.3.6. After the Warranty Period passes, the Contractor shall notify ENEL of the expiry of 
said period and request the issuance of the Final Acceptance Certificate. In view of this request, ENEL 
shall communicate the established date for the final acceptance to the Contractor, without this period 
extending further than thirty (30) calendar days as of the receipt of ENEL's notification. 

On the date established by mutual agreement for the final acceptance, the state of the 
contracted civil works or service shall be inspected, in the presence of the Contractor, to check 
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whether it fulfils the required conditions, carrying out the necessary tests. 

9.3.3.7. According to the wording in the paragraph of the same name in the General Part of 
the General Terms and Conditions of Contract. 

9.3.3.8. According to the wording in the paragraph of the same name in the General Part of 
the General Terms and Conditions of Contract. 

9.3.3.9. The Contractor shall be fully responsible for the management of the execution of 
the contracted civil works or services. 

9.3.3.10. The Contractor must obtain and deliver to ENEL, the documents certifying the 
successful completion of the civil works before the governmental authorities. 

9.4. Changes to contractual terms. 

9.4.1. Any change to the contractual conditions shall constitute an addendum to the 
Contract. Addenda shall be numbered consecutively. Each addendum shall expressly indicate the 
clauses it modifies and the new wording agreed by the Parties. 

9.5. Transfer of ownership and risk. 

9.5.1.  Materials and/or equipment. 

9.5.1.1. According to the wording in the paragraph of the same name in the General Part of 
the General Terms and Conditions of Contract. 

9.5.1.2. The Contractor shall be liable for any hidden defects or factory defects, also during 
the Warranty Period and up until the period stated in the applicable legislation in the case it is longer, in 
addition to legal responsibilities and other types of liabilities that may apply.   

9.5.2. Civil works and/or services. 

9.5.2.1. According to the wording in the paragraph of the same name in the General Part of 
the General Terms and Conditions of Contract. 

9.5.2.2. According to the wording in the paragraph of the same name in the General Part of 
the General Terms and Conditions of Contract.  

9.5.2.3. According to the wording in the paragraph of the same name in the General Part of 
the General Terms and Conditions of Contract.  

9.5.2.4. According to the wording in the paragraph of the same name in the General Part of 
the General Terms and Conditions of Contract. 

9.5.2.5. The Contractor shall be liable for any hidden defects or faults, also during the 
Warranty Period and up until the period stated in the applicable legislation in the case it is longer, in 
addition to legal responsibilities and other types of liabilities that may apply. 

 

10. ASSIGNMENT OF THE CONTRACT AND SUBCONTRACTING. 

10.1. In no event shall any contractual relationship be inferred between the subcontractor or 
assignees and ENEL. The Contractor shall be liable at all times for all the activities of said 
subcontractor’s or assignees' employees and for the fulfilment of the legal and fiscal contractual 
obligations arising from the execution of the Contract; including any damage or loss caused to ENEL by 
any of their subcontractor’s or assignees' employees. 

ENEL shall not be liable in respect of any subcontractor or assignee, or any of their personnel, 
for any claims arising directly or indirectly from the Contract. To this end, the Contractor undertakes and 
guarantees to ENEL that it will implement all possible measures to avoid the presentation and/or 
processing of said claims. Consequently, the Contractor shall be liable towards ENEL and shall hold 
ENEL free and harmless from any in-court or out-of-court litigation or proceeding against ENEL from any 
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subcontractor’s or assignee's employee. The above mentioned indemnity shall be sufficient to cover both 
the sum that ENEL may be forced to pay, and the expenses or costs of any nature that ENEL is forced to 
incur as a result of said claim. The Contractor’s failure to fulfil the requirements established in this 
paragraph shall be considered a serious breach of Contract and shall give ENEL the right to terminate 
the Contract due to breach by the Contractor, without the need of any judicial decree whatsoever and 
notwithstanding any other legal action that ENEL may institute. 

10.2. According to the wording in the paragraph of the same name in the General Part of the 
General Terms and Conditions of Contract.  

10.3. According to the wording in the paragraph of the same name in the General Part of the 
General Terms and Conditions of Contract.  

10.4. According to the wording in the paragraph of the same name in the General Part of the 
General Terms and Conditions of Contract. 

10.5. According to the wording in the paragraph of the same name in the General Part of the 
General Terms and Conditions of Contract. 

10.6. According to the wording in the paragraph of the same name in the General Part of the 
General Terms and Conditions of Contract. 

10.7. The Contractor shall assign the subcontracts indicated by ENEL if the Contract is 
terminated for reasons attributable to the Contractor. 

ENEL reserves the right to reject, on a judgemental basis, those subcontractor’s or assignees 
that it deems inappropriate during the course of the work.  

Subcontracts must contain at least provisions for: 

a) Ensuring fulfilment of the work by the designated part according to the 
specifications and standards of the Contract; 

b) Granting ENEL the right to inspect their works according to the provisions of the 
Contract; 

c) Ensuring the fulfilment of the employment and security obligations according to 
the Contract; 

d) Granting the corresponding guarantees in relation to the portion of the service, 
work or/and equipment; 

e) Requiring insurance policies according to the risk of the portion of assigned 
service or work; 

f) Ensuring the prior consent of the subcontractor in the event of a subcontract 
assignment to ENEL under the Contract; 

g) Prohibiting the total or partial subcontracting, except upon Contractor's and 
ENEL'S approval; 

h) Ensuring that the contractual relationship with the subcontractor is exclusively with 
the Contractor, and obtaining the subcontractor’s waiver in relation to its right to 
claim any benefits or payment directly from ENEL; 

i) Being subject to the restrictions for the use of confidential information according to 
this Contract.  

It shall cooperate in good faith to meet ENEL'S requests to include other clauses in the 
subcontracts in order to adjust them to the well-reasoned risks noticed by ENEL. 

For each subcontract, the Contractor shall issue a notice to ENEL confirming the inclusion of 
the provisions required in this section.  
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11. TRANSFER OF RIGHTS AND CREDITS. 

11.1. ENEL may assign its payment collection rights or the payment obligations resulting 
from the Contract to any of its affiliates, with the only requirement of providing the SUPPLIER with 
notice of the transfer. 

 

12. CONTRACTOR OBLIGATIONS.  

12.1. According to the wording in the paragraph of the same name in the General Part of the 
General Terms and Conditions of Contract. 

 

13. CONTRACTOR LIABILITY.  

13.1. According to the wording in the paragraph of the same name in the General Part of the 
General Terms and Conditions of Contract.  

 

14. CONTRACTOR GUARANTEES.  

14.1. According to the wording in the paragraph of the same name in the General Part of the 
General Terms and Conditions of Contract.  

14.2. The Warranty Period for the materials and equipment and the contracted civil works or 
services shall last for the period specified in the Contract or, otherwise, for the period of one (1) year as 
of the date of the Provisional Acceptance Certificate; if the Provisional Acceptance Certificate is not 
undersigned, the one-year period shall begin as of ENEL’s acceptance of the delivery of the material or 
the notification of the completion of the contracted civil works or service and the delivery, to ENEL, of 
the documentation by the Contractor for the processing of the administrative authorisation to 
commission the civil works, if applicable.  

14.3. According to the wording in the paragraph of the same name in the General Part of the 
General Terms and Conditions of Contract. 

14.4. According to the wording in the paragraph of the same name in the General Part of the 
General Terms and Conditions of Contract. 

14.5. According to the wording in the paragraph of the same name in the General Part of the 
General Terms and Conditions of Contract. 

14.6. According to the wording in the paragraph of the same name in the General Part of the 
General Terms and Conditions of Contract. 

14.7. According to the wording in the paragraph of the same name in the General Part of the 
General Terms and Conditions of Contract. 

14.8. According to the wording in the paragraph of the same name in the General Part of the 
General Terms and Conditions of Contract. 

14.9. According to the wording in the paragraph of the same name in the General Part of the 
General Terms and Conditions of Contract. 

14.10. According to the wording in the paragraph of the same name in the General Part of the 
General Terms and Conditions of Contract. 

14.11. According to the wording in the paragraph of the same name in the General Part of the 
General Terms and Conditions of Contract. 

14.12. According to the wording in the paragraph of the same name in the General Part of the 
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General Terms and Conditions of Contract. 

14.13. If upon expiry of the Warranty Period, at least six (6) months have not elapsed since 
the commissioning of ENEL’s main installation for which the element is intended or that forms part of 
the object of the Contract, the Warranty Period shall be automatically renewed until such a period has 
elapsed, unless the materials or equipment provided by the Contractor have required repairs or 
replacements, in which case, they shall be guaranteed for the same time as the initial Warranty Period. 
In no case shall this entail higher costs for ENEL. 

14.14. Once the Warranty Period has elapsed and the Final Acceptance has taken place, 
ENEL may proceed, for its own exclusive benefit and directly at its own account or with the assistance 
of third parties, to freely modify or alter the materials and pieces of equipment object of the Contract or 
the constructions or installations assembled, even if they are subject to licenses, patents or other forms 
of industrial property in the name of the Contractor, safeguarding at all times the corresponding 
confidentiality clause attached to them. 

 

15. PENALTIES.  

15.1. According to the wording in the paragraph of the same name in the General Part of the 
General Terms and Conditions of Contract. 

15.2. In the case where not otherwise established, the fine for delay shall be equal to 1.5% 
of the total Contract value per calendar week of delay, during the first four weeks, and equal to 4% as 
of the fifth week. 

In the case that penalties resulting from the application of the national legislation are considered 
as having indemnity nature, they shall have it solely with respect to the damages established 
herein and not to other damage that may be generated, having ENEL the possibility to demand 
the payment of the corresponding damages and losses. 

15.3. The sum of fines for delay may not exceed 15% of the total Contract value. ENEL'S 
right to apply fines shall not limit whatsoever it’s right to terminate the Contract due to breach. 

15.4. The collection of the fines shall not imply any limitation to ENEL’s right to charge 
further to the Contractor the costs and extraordinary expenses that it is obliged to pay to third parties 
as a direct consequence of the delays.  

If during the warranty period, ENEL finds it is unable to use or have it available the contracted 
materials or equipment, or the civil works performed or installations assembled, due to defects, 
damage or faults that have occurred or been discovered in them, which are not attributable to 
ENEL, or due to deficiencies in the execution or works that must be carried out to correct them in 
fulfilment of the Contractor Guarantees, the Contractor shall be sanctioned with the fine 
established for this purpose in the Contract, or, if this is not expressly established in the Contract, 
a fine of 0.1% of the total Contract value for each calendar day during which the elements are not 
available or cannot be used.  

15.5. The application of the established fines shall not release the Contractor from fulfilling 
the Contractor Guarantees to its full extent. Consequently, the Contractor shall be obliged to 
eliminate any technical deficiencies discovered; to pay the corresponding fines; and to replace the 
materials and equipment, or repeat or recommence the contracted works or services object of this 
Contract, as applicable, at ENEL’S request. 

15.6. The procedure for collecting the payment of any fine derived from the Contract shall be 
carried out as described in this paragraph: 

ENEL shall notify the Contractor of the fine that must be paid, including the sum of the fine 
and detailing the reasons in writing. The Contractor shall have a period of fifteen (15) calendar 
days as of the date of notification in which to register any objections it may wish to raise.  
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Once this deadline has elapsed and should ENEL not accept said arguments, ENEL shall 
issue and provide the Contractor with a debit note that will be applied to any invoice still to be paid 
to the Contractor deducting the amount in proportion to the debit note. In the case that it is not 
possible to deduct the fine amount from an invoice, the established guarantees shall be executed 
for the corresponding sum, or collection attempted by any other means envisaged in the Contract, 
Laws or in these General Terms and Conditions, notwithstanding the applicable compensation for 
damages and losses in favour of ENEL. 

Once the Financial Guarantee is executed, the Contractor shall be obliged to reinstate the 
guarantee to its level prior to the execution. 

Until this reinstatement takes place, ENEL shall keep possession of the sum remaining after 
subtracting the value of the fine from the total value of the guarantee.  

If the sum of the initial guarantee is insufficient to cover the sum of the fines, ENEL shall 
offset the sums from the payments pending to cover the total value of the fines, notwithstanding 
the reinstatement of the guarantee in accordance with the above. 

15.7. According to the wording in the paragraph of the same name in the General Part of the 
General Terms and Conditions of Contract.  

 

16. CONTRACT SUSPENSION, RESCISSION AND TERMINATION.  

16.1. According to the wording in the paragraph of the same name in the General Part of the 
General Terms and Conditions of Contract.  

 

17. FORCE MAJEURE. 

17.1. According to the wording in the paragraph of the same name in the General Part of the 
General Terms and Conditions of Contract.  

 

18. OBLIGATIONS IN TERMS OF EMPLOYMENT LAW, AND OCCUPATIONAL 
HEALTH AND SAFETY.  

18.1. General conditions 

18.1.1. The Parties agree that does not exist not will ever exist by this Contract any 
employment or subordination relationship between ENEL and the Contractor's employees, nor vice 
versa. The Contractor or, if applicable, the personnel's employer hired by the Contractor for the 
execution of this Contract, as the case may be, shall be responsible for the obligations imposed by 
law as the employer of all members of personnel, including, but not limited to, the payment of salaries 
and other benefits to which the personnel are entitled in terms of the applicable legislation, as well as 
all expenses payable to social security. 

18.1.2. The Contractor shall be the sole legally responsible entity before ENEL of any 
labour claims presented by any member of the Contractor's personnel against ENEL. 

The Contractor agrees on safeguarding ENEL against any, individual or collective, legal 
action or claim, that their respective employees may respectively bring against ENEL, as well as 
reimbursing and compensating ENEL for any sum it must have been obliged to pay due to said labour 
claims. 

In case that ENEL receives any notification or labour demand from any Contractor's 
employee, ENEL shall notify in writing to the Contractor about said situation, without this period 
extending further than two (2) working days as of the corresponding acknowledgement of receipt of 
said notification or demand, including a copy thereof, and shall grant powers as wide as required in 

law in favour of the persons indicated by the Contractor who shall be in charge of the defence of 
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ENEL; the corresponding power along with the information and documentation necessary for the 
defence shall be submitted to the Contractor by ENEL at the latest within three (3) working days 
following the notification referred to above. 

The Contractor shall have no liability before ENEL in the cases in which ENEL: (i) does not 
act according to the provisions of the paragraphs referred to above, or (ii) hires consultancy services 
for the defence to any demand presented against it, in which case its defence, including attorneys' 
fees, shall be the sole responsibility of ENEL. 

The Contractor undertakes to comply with the local legislation with respect to non-
discrimination in the hiring of personnel. 

The Contractor undertakes to submit, when so required by ENEL, evidence of compliance 
with all relevant to the following obligations:  

a) Receipts of payment for salaries, vacations, obligatory seasonal payment;  

b) Receipts of payment relevant to Social Security and Income Tax. 

The Contractor shall be responsible for signing the collective contracts with the trade unions 
relevant to the branch of industry to which it belongs according to its business purpose and ENEL 
may require the Contractor to submit the documentation certifying the compliance to the Contract 
provisions at any moment. 

18.1.3. According to the wording in the paragraph of the same name in the General Part of 
the General Terms and Conditions of Contract.  

18.2. Contractor obligations in terms of occupational health and social security. 

18.2.1. The Contractor is bound to comply with the provisions of the Occupational Health, 
Safety, and Environment Annex of the Contract. 

18.2.2. According to the wording in the paragraph of the same name in the General Part of 
the General Terms and Conditions of Contract.  

18.3. Contractor obligations for Contracts related to subcontracted activities. 

According to the wording in the paragraph of the same name in the General Part of the 
General Terms and Conditions of Contract.  

 

19. FINANCIAL GUARANTEE.  

19.1. Prior to the issuance of the first invoice, if required by ENEL, the Contractor must 
submit one or more on first demand financial guarantees in favour of ENEL (according to the model 
included in the appendix of this Contract subject to local legislation and enforced in the country 
affected by this Annex, granted by a local high-level Bank or a branch of a foreign bank domiciled 
there, which has been previously accepted by ENEL, for a minimum value equal 20% of the total 
Contract value (or any other value expressly indicated therein) to ensure the fulfilment of all the 
obligations derived from the Contract, including the applicable compensations or penalties attributable 
to it.  

In case that another date is established in the Contract, the guarantee or guarantees 
submitted by the Contractor shall be available up to thirty (30) calendar days after the expiry of the 
Warranty Period or, if applicable, of the Final Acceptance and, consequently, they shall be returned 
upon written request by the Contractor and once ENEL has made the relevant discounts and checks. 
In the case that financial guarantees due to expire on an earlier date are submitted, the Contractor 
shall extend their validity to meet the required period, renewals shall be carried out with at least forty-
five (45) calendar days in advance, otherwise, it will be understood as a contract breach in accordance 
with clause 16.3.1 m) of the General Part of these General Terms and Conditions of Contract. 

In the cases in which the Contractor does not submit the guarantees in the required 
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deadlines, and notwithstanding any other legal action that may be instituted, ENEL may opt to 
terminate the Contract or suspend their effects until the presentation of a guarantee approved by 
ENEL, as well as accept other equivalent guarantees offered by the Contractor. In any case, ENEL 
shall be entitled pursuant to law to allocate all payments due to the Contractor until the 10% of the total 
Contract value is reached as soon as the Contractor fulfils its obligation of submitting the required 
guarantees.  

19.2. According to the wording in the paragraph of the same name in the General Part of the 
General Terms and Conditions of Contract.  

19.3. According to the wording in the paragraph of the same name in the General Part of the 
General Terms and Conditions of Contract.  

19.4. According to the wording in the paragraph of the same name in the General Part of the 
General Terms and Conditions of Contract.  

 

20. INSURANCE.  

20.1. If the Contract is made in the form of consignment materials with the Contractor in 
ENEL’s facilities, the Contractor must take out, in addition to the insurance policies described in the 
paragraph of the same name of the General Part, insurance against theft or other damage that the 
deposited materials may suffer, for the whole of the Contract period.  

20.2. If, in ENEL’S opinion, the insurance cover obtained by the Contractor is insufficient in 
respect of the risk exposure of the materials or equipment delivered or the works or services provided 
under the Contract, the Contractor undertakes to revise and modify them as required and in 
accordance with the conditions of the insurance market.  

 

21. INTELLECTUAL AND INDUSTRIAL PROPERTY. 

21.1. According to the wording in the paragraph of the same name in the General Part of the 
General Terms and Conditions of Contract.  

 

22. CONFIDENTIALITY. 

22.1. According to the wording in the paragraph of the same name in the General Part of the 
General Terms and Conditions of Contract.  

 

23. PROCESSING OF PERSONAL DATA.   

23.1. According to the wording in the paragraph of the same name in the General Part of the 
General Terms and Conditions of Contract.  

 

24. ENVIRONMENTAL PROTECTION.   

24.1. The Contractor is bound to comply with the provisions of the Occupational Health, 
Safety, and Environment Annex included as an appendix in this Contract.  

 

25. VENDOR RATING. 

25.1. According to the wording in the paragraph of the same name in the General Part of the 
General Terms and Conditions of Contract.  
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26. GLOBAL COMPACT. 

26.1. According to the wording in the paragraph of the same name in the General Part of the 
General Terms and Conditions of Contract.  

 

27. ETHICAL CONDUCT STANDARDS. 

27.1. General conditions. 

27.1.1. In its management of its business and its business relationships with third parties, 
the ENEL Group follows the principles established in the “ENEL Compliance Program” (Code of 
Ethics, Zero Tolerance Plan against bribery, Human Rights Policy).  

The Contractor undertakes to comply with these principles or other equivalents in managing 
its business and relations with third parties.  

These Principles, as well as the rest of the Ethical Conduct Standard, are available at the 
address  

http://www.ENELgreenpower.com 

27.2. Conflict of interest  

27.2.1. The Contractor, in relation to the commitments entered into in the paragraph of the 
same name “Conflict of interest” of the General Part of these General Terms and Conditions of 
Contract, undertakes to submit to ENEL the declaration, duly signed, included in Annex 4 
“DECLARATION OF CONFLICT OF INTEREST [1] (Legal Person) or Annex 5 DECLARATION OF 
CONFLICT OF INTEREST (Individuals)  of this document. 

 

28. APPLICABLE LAW.  

28.1. The Contract and any disputes that may arise between the Parties in relation thereto shall 
be governed exclusively by Panamanian law, to which the Contractor and ENEL expressly submit 
themselves. 

 

29. JURISDICTION.  

29.1. For the interpretation, fulfilment and execution of this Contract, the Parties agree on 
expressly submit themselves to the jurisdiction of the competent tribunals of Panama, with express and 
irrevocable waiver of any other jurisdiction to which they might be entitled in relation to its present and 
future address, or any other reason. 

29.2. Unless otherwise specified in the Contract, the place of jurisdiction for the disputes 
arising between the parties, in relation to the interpretation or execution of this Contract is Panama. 

  

http://www.enelgreenpower.com/
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Appendix IV. OCCUPATIONAL HEALTH, SAFETY, AND ENVIRONMENT (“Type 1”)  

  

1.1 Safety and Environment Policy 

The Contractor and ENEL declare their commitment to work together in order to achieve the 
goal of “zero accidents”. 

ENEL accepts and adheres to the principles presented in the «Health, Safety and 
Environment Policy». Similarly, with respect to the services assigned to the Contractor, ENEL 
requires that both the Contractor as well as any other person acting on behalf of the Contractor 
accept, observe, and comply with the Health, Safety and Environment Policy. This is included in 
the document attached hereto. 

1.2 General Measures 

The Contractor shall adopt the appropriate measures at all times in order to ensure the 
necessary safety conditions for its employees and third parties.  

 Prior to the beginning of the visits, the Contractor must receive a communication or 
induction talk in which the risks of the facilities and the measures to be taken shall be indicated. At all 
times, the Contractor must observe the instructions received. 

During the visits, the Contractor's personnel and its subcontractor’s must observe all the 
indications included in the preventive signalling. 

1.3 Membership 

The Contractor must compulsory enrol its workers and its subcontractor’s workers as 
members of the social security, occupational, and risk systems applying to their activities in 
accordance with the local legislation and must keep them insured during all the period of the visits. 
If required by ENEL, the Contractor's personnel and its subcontractors must have a private 
insurance with coverage for accidents for a previously agreed value. 

1.4 Personal and Collective Protective Equipment 

When required by ENEL for performing the service visits, the Contractor's personnel, in 
accordance with the National Legislation or ENEL'S standards, must provide all their dependent 
personnel with the protective equipment and working clothes required by ENEL in order to protect 
them from any possible damage. The personal protective equipment must be certified (ANSI, EN, 
or equivalent) and must be in working condition for use, ENEL shall carry out inspections to said 
equipment prior to the beginning of the tasks to ensure that such requirements are met. In 
addition, the Contractor must verify that its personnel make a correct use of these elements. 

1.5  Vehicles and equipment 

When performing visits to ENEL'S sites or sites under construction, the Contractor's vehicles 
and equipment shall be used only by qualified and authorized personnel. When appropriate, 
certification, use or driving license/permission must be presented. ENEL shall check said 
documentation before beginning the visit.  

All vehicles must be in working condition for use.  

Within ENEL'S facilities, the use of safety belts for all vehicle occupants is compulsory.  

The Contractor must observe the speed limits established in ENEL'S sites. 

1.6  Documents to be presented 

Prior to the visits to the sites, the Contractor shall present a list with all participants indicating 
their Identity Document Number and a copy of said document. All Contractor's employees 



                                                                                                                  
                                                                                                        ANNEX XII PANAMA 

ENEL GROUP GENERAL CONTRACT CONDITIONS 

Sixth Edition Valid from 01/07/2016 
19 

(workers) and subcontractors must be identified by means of an ID card and a distinctive element 
of the company. 

1.7  Training and coaching 

The Contractor must make all its personnel and that of its subcontractors aware of the 
contractual obligations in terms of occupational health, safety, and environment. 

1.8  Requirements before an Emergency 

In case of an emergency, the Contractor must follow the instructions provided by the 
emergency team personnel at the site. 

The Contractor must have a list of emergency phone numbers which will help its personnel in 
case of any eventuality during the visits to ENEL'S sites. 

The Contractor must cover all costs associated with the medical assistance and first aids for 
its personnel and that of its subcontractors. 

1.9  Environmental Requirements 

The Contractor must prevent harmful environmental impact, always acting in accordance with 
the national legislation and ENEL'S standards on the subject. 

The Contractor must ensure that all waste generated by its personnel within ENEL'S facilities 
be managed in accordance with the instructions indicated by the site's personnel. 

All Contractor's personnel or its subcontractors visiting ENEL'S sites are strictly prohibited 
from carrying out hunting, vegetation cutting, or fishing activities, and setting fire at both the 
working site and its surrounding area.  

1.10 Failure to fulfil the Occupational Health, Safety, and Environment Requirements 

The Contractor and its subcontractors must strictly comply with all applicable National Laws 
and Standards in terms of Employment, Occupational Health, Safety, and Environment and 
ENEL'S applicable standards (included in this document). In case of inconsistency between the 
Law and ENEL'S standards, the most restrictive one in favour of health, safety, and environmental 
protection applies. 

The Contractor shall be responsible for the fulfilment of all provisions included in this Contract 
and the current legal regulations by its subcontractors.  

In the cases in which the failure to meet the requirements of Health, Safety, and Environment 
involves, in ENEL'S opinion, an imminent danger, understood as any situation that creates an 
evident and manifest damage risk to people's physical integrity or the possibility of severe 
environmental harm, ENEL may request the immediate correction of the discovery and stop the 
work until the problem is solved. 
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Appendix IV. OCCUPATIONAL HEALTH, SAFETY, AND ENVIRONMENT (“Type 2”) 

1.1  Safety and Environment Policy 

The Contractor and ENEL declare their commitment to work together in order to achieve the 
goal of “zero accidents”. 

ENEL accepts and adheres to the principles presented in the «Health, Safety and 
Environment Policy». Similarly, with respect to the services assigned to the Contractor, ENEL 
requires that both the Contractor as well as any other person acting on behalf of the Contractor 
accept, observe, and comply with the Health, Safety and Environment Policy. This is included in 
the document attached hereto. 

1.2  General Measures 

The Contractor shall adopt the appropriate measures at all times in order to ensure the 
necessary safety conditions for its employees and third parties. The Contractor must instruct its 
personnel in the safe working procedures to follow during each task. 

The Contractor undertakes to provide for a safe and healthy working environment, which 
protects its personnel, its subcontractor’s and ENEL'S personnel, and third parties from any 
danger associated with the provision of these services. All facilities, equipment, tools, and other 
elements used by the Contractor for providing the services, as well as the working practices are 
part of the working environment. 

The Contractor is responsible for the occupational health and safety of all persons and 
private property which are in the Work Site or are in any way related to the work.  

Subcontracting third parties for the execution of some activities which is the responsibility of 
the Contractor in no way excludes or limits the obligations and responsibilities that the Contractor 
has acquired by means of this Contract or that are related to it. Similarly, it is established and 
accepted that the Contractor is solely and completely responsible for the fulfilment of this Contract 
before ENEL, and assumes liability for the damages to third parties arising during the execution of 
this Contract. 

The Contractor must grant its workers the opportunity to express whether they consider that 
in carrying out the tasks inherent to their jobs in relation to this Contract there are conditions and 
risks which may cause accidents or damage to the environment. Said communication must be 
immediately reported to ENEL, so that the Occupational Health, Safety, and Environment 
Committee, ENEL'S Safety Supervisors, and the corresponding Contractor's responsible person 
or committee may assess and correct the discovered situation, if applicable. 

The Contractor must have the appropriate methods for providing health, safety, and 
environmental instructions in the language understood by its and the subcontractor’s workers. 

Prior to the beginning of each activity, the Contractor must have the Risk Assessment 
specific to the main phases of the work approved by ENEL. The Contractor must make its and its 
subcontractor’s personnel aware of all the risks they shall be exposed to as part of their work, as 
well as the means of mitigation, prevention, and control according to the Contractor's 
Occupational Health and Safety, and Environment Plan approved by ENEL. All measures 
indicated in the Risk Assessment and the Contractor's Occupational Health and Safety, and 
Environment Plan must be implemented in order to reduce risks and prevent accidents or 
environmental damages. The Risk Assessment specific to each work and/or activity must be 
continuously developed by the Contractor, both during the planning phase and also later when 
changes in the facilities, conditions, designs, and activities are introduced. No work without its 
corresponding Risk Assessment shall be authorized. 
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The Contractor must guarantee that people in charge of carrying out the work are aware of 
the nature and the extent of the risks that may arise in the workplace facilities. Similarly, the 
Contractor must ensure that said personnel shall comply with the established safety procedures. 
ENEL reserves the right to require the removal of any person whose behaviour represents a risk 
to his/her own integrity or that of third parties. 

The Contractor shall be responsible for transporting its personnel to the working areas; 
consequently, ENEL does not accept or agrees on carrying out this service with its vehicles. In 
addition, the Contractor shall take into consideration that the personnel must have the appropriate 
transport according to the number of persons since it shall not be possible to carry out 
transportation on freight vehicle rear parts (beds). 

The Contractor shall be responsible for providing its workers and subcontractors with drinking 
water and the necessary hygiene resources to prevent diseases. 

The Contractor shall prohibit the consumption of alcohol or drugs in the Workplace (including 
pharmacological products) which are illegal or those that being legal may reduce the capacity to 
perform the work safely. Similarly, people who report to work under the effects of said substances 
must be removed from the Site. 

The Contractor shall prohibit its employees and its subcontractor’s employees from using or 
possessing any firearm or ammunition in the Site. Firearms or ammunition used by surveillance 
personnel are excluded from this provision, as long as they have the permits and authorizations 
required by the applicable legislation. 

The Contractor must implement at all times, all the measures that it considers adequate for 
preventing protests, disturbances, fights, or any misbehaviour or similar among its personnel or 
those of its subcontractors in order to preserve peace and guarantee the protection of people and 
their properties. The Contractor must immediately remove from the Site any person who is 
involved in any of such activities. 

All Contractor's and its subcontractor’s employees must be of legal age. 

The Contractor must keep statistics of the accident rate and must inform ENEL'S Contract 
Coordinator about the occupational risk factors related to its activities and tasks, which arise 
during the execution of the contract and the measures that shall be implemented under its control. 

During the first days of each month, the Contractor must present the data on the hours 
worked and information about the accidents as indicated by ENEL. The Contractor must send to 
ENEL all the information about Occupational Health, Safety, and Environment required by the 
country's regulations.  

1.3 Membership 

The Contractor must compulsory enrol its workers and its subcontractor’s workers as 
members of the social security, occupational, and risk systems applying to their activities in 
accordance with the local legislation and must keep them insured during all the period of this 
Contract. If required by ENEL, the Contractor's personnel and its subcontractors must have a 
private insurance with coverage for accidents for a previously agreed value. 

1.4 Occupational Health, Safety, and Environment Plan 

Prior to the beginning of its activity, the Contractor must prepare a written report in which the 
working and environmental risks for each activity to be developed are assessed (Risk Scenario or 
Risk Assessment). On the basis of said report, the Contractor must prepare and put into operation 
the Occupational Health, Safety, and Environment Plan, which consists in a document that details 
the possible risks and measures to prevent, mitigate, or eliminate the risks during the provision of 
the contracted service, with the corresponding schedule of activities which shall be carried out in 
its workplace. This document must be revised and approved by ENEL prior to its implementation. 
Once ENEL has approved the Occupational Health, Safety, and Environment Plan, all the 
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measures and activities included therein must be carried out.  

In order to guarantee the fulfilment and supervision of said Plan, the Contractor must appoint 
personnel for this purpose. Said personnel must be approved by ENEL taking into consideration 
the competency required for performing the functions included in the Plan.  

Prior to the beginning of the works, the Contractor shall notify ENEL the name of the person 
in charge of Safety and Environment.  In case there are changes during the period of validity of 
this Contract, they shall be immediately notified to ENEL. For its part, ENEL shall appoint a person 
from the company as a contact person for issues on Safety and Environment. 

The costs arising from the implementation of the Occupational Health, Safety, and 
Environment Plan, as well as the risk attention for the execution of the activities, must have been 
budgeted and included in the price established by the Contractor when the offer was presented, 
consequently, ENEL shall not recognise any additional value for this concept. The Contractor's 
obligations, duties, and responsibilities shall not be excluded or limited in any way by the fact that 
ENEL is aware of this document o any other information contained therein. 

1.5 Assessment of the Contractor's Personnel 

ENEL has the necessary authority to evaluate, prior to the beginning of the works, the 
knowledge of the Contractor's personnel and that of its subcontractors on the Risk Assessment 
document and the measures related to safety. ENEL has the necessary authority to exclude from 
the execution of the works, in its sole discretion, to any worker whose evaluation was not 
satisfactory.  

1.6 Accident/Incident Report 

The Contractor must immediately notify the Supervisor of the works appointed by ENEL the 
occurrence of any incident or accident involving death, injury, damage to property, damage to the 
environment, or exposure to a hazardous substance, and send a complete written report, within 
the twenty-four (24) hours following the event, stating the site, date and time when it occurred, 
name of the person(s) affected, injuries suffered, probable causes, damage caused, measures 
taken, measures to be taken , and any other information it may consider necessary for the 
knowledge of the facts. This report does not release the Contractor form its responsibilities. In 
addition, the Contractor must report the occurrence of accidents to the Government Bodies in 
accordance with the applicable Local Legal Regulation. 

1.7 Personal and Collective Protective Equipment 

For performing the activities and providing the service, the Contractor's personnel, in 
accordance with the National Legislation or ENEL'S standards, must provide all their dependent 
personnel with the appropriate protective equipment and working clothes in order to protect them 
from any possible damage. The personal protective equipment (helmet, gloves, safety glasses, 
harnesses, etc.) must be certified (ANSI, EN, or equivalent) and must be in working condition for 
use, ENEL shall carry out inspections to said equipment prior to the beginning of the tasks to 
ensure that such requirements are met. In addition, the Contractor must check the correct use and 
quality, and carry out the replacement and appropriate storage of these elements. 

The Contractor shall include all safety elements required by the nature of the activity in 
accordance with the corresponding Risk Assessment. 

Prior to the beginning of the activities, the Contractor must train all its personnel and its 
subcontractors on the correct use of all personal and collective protective equipment. 

All the elements described in this subsection shall be subject to inspection by ENEL before 
and during their use in order to verify that they comply with the applicable safety laws, standards, 
and/or regulations. In the case that during the inspection it is determined that they do not meet the 
safety parameters, they shall be immediately removed from the workplace by the Contractor. 
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1.8  Materials, Machinery, Equipment, and Tools 

The Contractor shall supply all materials, machinery, equipment, and tools required by its 
personnel for the appropriate development and execution of its work, which shall allow them to 
carry out a safe and high quality work. 

All materials, machinery, equipment, and tools shall require regular maintenance and care in 
order to withstand deterioration due to the environmental conditions prevailing in the workplace. 
This treatment must include protective material covers, insulation, and others. In addition, they 
must be equipped with all the elements that ensure their safe use (lights, alarms, protective 
guards, etc.). The use of machinery, equipment, and tools without these protective devices is 
prohibited. 

The Contractor's machinery, vehicles, and equipment shall be only used by qualified and 
authorized personnel. When appropriate, certification, use or driving license/permission must be 
presented. ENEL shall check said documentation before the beginning and regularly during the 
activities. 

All the elements described in this subsection shall be subject to inspection by ENEL before 
and during their use in order to verify that they comply with the applicable safety and 
environmental laws, standards, and/or regulations. In the case that during the inspection it is 
determined that they do not meet the safety parameters, they shall be immediately removed from 
the workplace by the Contractor. The Contractor must send to ENEL the information about the 
materials, machinery, equipment, and tools a week before the beginning of their use, which must 
be approved by ENEL. 

1.9 Electrical hazard 

When the activities involve electrical hazard, the Contractor must assess and coordinate the 
handling of the electrical hazard for each activity of its competence and apply all the necessary 
measures for the safe execution of the work. The Contractor must comply with all Laws and 
National Standards on electrical hazard protection and/or the good practice standards required by 
ENEL, with a preference for the use of the most restrictive one in favour of safety. 

1.10 Inspection and Monitoring 

ENEL and the Bodies authorized by ENEL may carry out inspections, audits, and tracking of 
the Contract in the site through its responsible person and with the participation of the Contractor's 
occupational health, safety, and environment management supervisor in order to verify the 
compliance of the necessary control measures in relation to the equipment, elements, workplaces, 
personnel, and documents necessary for the assessment and application of the Occupational 
Health, Safety, and Environment standards. 

1.11 Documents to be presented 

Prior to the beginning of the civil work or service the Contractor shall present a list of all 
workers with their Identity Document Number. This list must be regularly updated as indicated by 
ENEL. All Contractor's employees (workers) and subcontractors must be identified by means of 
an ID card and a distinctive element of the company.  

1.12  Induction for workers 

The Contractor shall guarantee that all its workers are aware of the danger and/or restricted 
areas, in addition, workers must participate in an induction talk on Health, Safety, and 
Environment, which shall be properly documented. 
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The Contractor undertakes to instruct its personnel on the field of prevention of accidents in 
the workplace, environmental accidents, occupational diseases, risks, and dangers that may affect 
them, and on the way, methods, and systems that must be observed to prevent or avoid them. 
Accordingly, the Contractor shall develop a workers' health prevention, promotion, and protection 
and safety policy, as well as the conservation of property and preservation of the environment in 
accordance with the tasks assigned by the Contract. 

1.13  Training and coaching 

The Contractor must hire personnel having the skills, knowledge, licenses, and certificates 
required and necessary for the execution of the corresponding works safely, keeping the records 
and the appropriate documentation certifying said skills, knowledge and competencies available to 
ENEL. If it is reasonable, ENEL may require the Contractor to remove any employee from the Site 
who: 

Carry out his/her activities in an incompetent, unsafe manner or with a high level of 
negligence, or 

Continuously fails to fulfil the Contract requirements. 

The Contractor must replace this person with a suitable worker. 

By means of its supervisors or responsible persons, the Contractor must daily carry out an 
illustration talk addressed to its personnel and its subcontractors before the beginning of the 
working day and when there is a change of activity or the environmental conditions change during 
the working day. In this talk, the risks related to the activity and the actions necessary for reducing 
those risks shall be indicated. This action shall be documented. 

The Contractor must make all its personnel and that of its subcontractors aware of the 
contractual obligations in terms of occupational health, safety, and environment. 

The Contractor must maintain a permanent programme of communication and awareness 
about Occupational Health, Safety, and respect for the Environment. 

1.14  Working conditions Requirements 

The Contractor shall be obliged to keep in the working area and for each work a first-aid kit 
properly equipped, to perform first aid to its workers.  

The Contractor must supply, install, and maintain all kind of signals, lights, and guards 
necessary for protecting its workers and the public security. 

1.15  Requirements before an Emergency 

The Contractor must have an Emergency Response Plan whose final version must be 
approved by ENEL. This document describes the organization, resources, and measures which 
shall help to control an emergency. The Contractor shall make its personnel and its 
subcontractors aware of the Plan. 

The Contractor must introduce and comply with all fire and explosion standards and 
regulations required by ENEL or those required by the Competent Authorities.  

The Contractor must cover all costs associated with the medical assistance and first aids for 
its personnel and that of its subcontractors. 

1.16  Environmental Requirements 

The Contractor must prevent harmful environmental impact, always acting in accordance with 
the national legislation and ENEL'S standards on the subject. 

The Contractor undertakes to introduce all appropriate measures for preventing damages to 
the environment during the execution of the work or as a consequence thereof. During its 
activities, the Contractor shall comply with the Environmental Laws and, if applicable, with the 
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Environmental Impact Study (or similar), or with the World Bank guidelines. 

The Contractor must provide for waterproofed structures equipped with a containment system 
to control possible leaks, spills, and contamination of soils on all surfaces used for storing and 
handling lubricants, fuels, and chemical products. The Contractor must have the safety data 
sheets (MSDS) and the data sheets of these materials available to all its employees. 

The Contractor must collect oils and chemicals used and package them into barrels or 
suitable containers to be removed from the site and handled in accordance with the national 
environmental standards or ENEL'S standards. Similarly, the Contractor must have the 
appropriate chemical spilling collection equipment. Any chemical spill into the soil or water of the 
environment must be treated in accordance with the local regulation or ENEL'S standards.  

The Contractor and its subcontractors must have an appropriate waste management system, 
in which the descriptions of containers, collection methods, classification, transportation, and final 
disposal in sites authorized by the local authorities are included. 

In case that the Contractor handles hazardous substances or material such as those defined 
below, it must carry out an appropriate treatment in accordance with the applicable local 
regulation or as required by ENEL in order to prevent any damage to health or the environment. It 
is also clarified that the use of these materials must be previously informed to and authorized by 
ENEL. 

The following substances and materials are considered hazardous: 

Any contaminant material, product, or solid waste, hydrocarbons, toxic substances, waste 
from any explosive and radioactive or flammable material regulated by any law; 

Any material or product that due to its composition or characteristics is considered a 
hazardous material or waste in accordance with the applicable law; 

Any oil by-product.  

All Contractor's personnel or its subcontractors present in the site are strictly prohibited from 
carrying out hunting, fishing activities, and setting fire at both the working site and its surrounding 
area. Vegetation cutting is only allowed when: it is absolutely necessary, the Contractor has the 
corresponding permits (licenses) from the authorities and ENEL'S authorization, the Contractor 
must present the information about cutting to ENEL prior to start said activity. ENEL'S Department 
of Safety and the Environment shall agree with Contractor the advance period for the delivery of 
this information. 

The Contractor must guarantee that the discharge of hazardous materials and effluents in its 
activities and those of its subcontractors do not exceed the values required by Local Regulation or 
ENEL'S Regulations. 

Once the service has been provided and after removing all equipment and materials, the 
Contractor shall clean the site, collecting all metal waste, wood, plastics, etc. Eventual portions of 
soil contaminated by chemical products and lubricants may need to be moved, treated, and 
removed from the site in order to deposit them in authorized sites.  

In the case of accidental environmental contamination or affectation events, the Contractor's 
responsible person must notify ENEL as soon as possible and intervene to apply all possible 
techniques to mitigate the damages. 

1.17  Interference in the activities 

During the execution of the work and other related tasks, the Contractor must not interfere 
with the operations of any other facility or activity which may be near the working site. The 
Contractor must make all arrangements with the supervisors and operators from those facilities or 
activities. The Contractor shall be solely responsible for any damage which it may cause to any 
facility or personnel during the execution of its work and must coordinate with third parties to 
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prevent risks or conflicts at all times. 

When activities are expected to be implemented in or near operating plants, the Contractor 
must previously request and obtain permission by means of a written form. The Contractor must 
take the necessary precautions, comply with all requirements, and adopt the precautions and 
safety devices required by the standards and recommended by experience, and that have been 
designed to prevent and avoid all kind of accidents and incidents. If interrupting the operation of 
any of ENEL'S plants is required, the Contractor must request permission to ENEL'S Management 
and obtain it before starting the activities. If the plant has to come into operation suddenly, the 
Contractor must immediately interrupt the activities and leave the plant in accordance with 
ENEL'S procedures and practices. In case that the Contractor does not comply with the 
obligations and cause delays in the execution of the work in relation to the previously established 
planning, the Contractor shall be liable for the damages to ENEL and third parties. 

When more than a Contractor or Subcontractor is present in the working site, they must form 
a “Permanent Committee for the Coordination of Companies” which shall be coordinated by the 
Contractor indicated by ENEL. The purpose of said Committee is to assess and reduce, in a 
coordinated manner, the occupational risks which may arise from the development of the activities 
of all Contractors and their subcontractors. 

1.18  Failure to fulfil the Occupational Health, Safety, and Environment Requirements 

The Contractor and its subcontractors must strictly comply with all applicable National Laws 
and Standards in terms of Employment, Occupational Health, Safety, and Environment and 
ENEL'S applicable standards. In case of inconsistency between the Law and ENEL'S standards 
(included herein), the most restrictive one in favour of health, safety, and environmental protection 
applies. 

The Contractor shall be responsible for the fulfilment of all provisions included in this Contract 
and the current legal regulations by its subcontractors.  

In order to keep track of the implementation of the measures to control the risk factors of the 
works of the Contract, ENEL may carry out visits to the working site and request written 
explanations and reports to the Contractor at any stage.  

In the cases in which the failure to meet the requirements of Health, Safety, and Environment 
involves, in ENEL'S opinion, an imminent danger, understood as any situation that creates an 
evident and manifest damage risk to people's physical integrity or the possibility of severe 
environmental harm, ENEL may request the immediate correction of the discovery and stop the 
work until the problem is solved. 

1.19  Termination of the Contract due to failure to fulfil the Requirements Related to 
Occupational Health, Safety, and Environment 

ENEL, in its sole discretion, has the necessary authority to immediately terminate this 
Contract when the Contractor and/or any of its subcontractors do not comply with any of the 
applicable norms or regulations on health, safety, and environment which are in force, including 
but not limited to the following cases: 

The failure to carry out the preparation and/or sending to ENEL of some of the documents on 
health, safety, and environment required by the Contract or by any applicable norm, regulation, 
and law, including but not limited to the documents on Risk Assessment which must be sent to 
ENEL prior to the beginning of the works or the Safety Plan; 

Shortcomings in the execution of the occupational health, safety, and environment plan. 

Hiring of unqualified or unauthorized personnel, when ENEL verifies it in some way during 
the execution of the Contract; 

Failure to fulfil some of the provisions, verified in some way by ENEL, for the protection of 
health and safety at work in relation to: i) use of working tools and equipment, as well as individual 
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safety devices; ii) safety standards of temporary or mobile sites; iii) health and safety warning 
signalling; iv) manual load handling; and v) any other provision of applicable laws; 

Failure to fulfil any other applicable legal provision, verified in some way by ENEL, on safety 
at work and environmental protection expressly referred to in this Contract. 

ENEL shall exercise its right to terminate the Contract sending to the Contractor, at least 
fifteen (15) days early, the notification of the expected date of termination. If the Contractor does 
not repair the contract breach referred to in ENEL'S notification, the Contract shall terminate 
immediately, without requiring any other prior formality, or any procedure for judicial action. 

1.20  Settlement for damages due to Failure to fulfil the Requirements on Health, 
Safety, and Environment Established by this Contract 

Notwithstanding the rights referred to above and without restricting the right to claim 
compensation for other larger damages, ENEL –in its sole discretion– has the necessary authority 
to claim, for each failure to fulfil any of the legal provisions on health and safety at work in force at 
each time, the following sums for the settlement of damages:  

A) US$ 650 (six hundred and fifty Dollars) in case of serious breach.  

B) US$ 1,300 (one thousand three hundred Dollars) in case of very serious breach.  

In the case that the breach expressed in points A), B) and the “extremely serious” ones 
cause injuries to workers, ENEL –in its sole discretion– shall have the right to claim the settlement 
of damages up to a sum equal to 2% of the whole Contract value, and in no event to a sum lower 
than US$ 1,300.00 (one thousand three hundred Dollars). Along with the settlement of damages 
expressed above, ENEL –in its sole discretion– has the necessary authority to:  

Stop the activities for the execution of the Contract, during a certain number of days, which 
may vary in relation to the level of importance of the breach and, in any case, until any adjustment 
or improvement to correct said breach has been carried out; and without the Contractor having the 
right to extend the established period for completing the works or to claim any applicable 
compensation for damages. 

 Demand that the Contractor provides its employees –the persons to whom the breach may 
be attributed– with an additional training consisting in a 16 hour course on safety and 
environment.  

Withhold a sum equal to 10% of the payment to the Contractor from the moment the breach 
is verified until it is established that any adjustment or improvement has been carried out to 
correct said breach. 

  The application of penalties shall be carried out in accordance with the local tax laws. 
ENEL shall donate the amount of penalties to a fund kept to finance information and training on 
safety and environment addressed to the Contractors. 
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Appendix IV. OCCUPATIONAL HEALTH, SAFETY, AND ENVIRONMENT (“Type 3”) 

1.1 Safety and Environment Policy 

The Contractor and ENEL declare their commitment to work together in order to achieve the 
goal of “zero accidents”. 

ENEL accepts and adheres to the principles presented in the «Health, Safety and 
Environment Policy». Similarly, with respect to the services assigned to the Contractor, ENEL 
requires that both the Contractor as well as any other person acting on behalf of the Contractor 
accept, observe, and comply with the Health, Safety and Environment Policy. This is included in 
the document attached hereto. 

1.2  General Measures 

The Contractor shall adopt the appropriate measures at all times in order to ensure the 
necessary safety conditions for its employees and third parties. The Contractor must instruct its 
personnel in the safe working procedures to follow during each task. 

The Contractor undertakes to provide for a safe and healthy working environment, which 
protects its personnel, its subcontractors and ENEL'S personnel, and third parties from any 
danger associated with the provision of these services. All facilities, equipment, tools, and other 
elements used by the Contractor for providing the services, as well as the working practices are 
part of the working environment. 

The Contractor is responsible for the occupational health and safety of all persons and 
private property which are in the Work Site or are in any way related to the work.  

Subcontracting third parties for the execution of some activities which is the responsibility of 
the Contractor in no way excludes or limits the obligations and responsibilities that the Contractor 
has acquired by means of this Contract or that are related to it. Similarly, it is established and 
accepted that the Contractor is solely and completely responsible for the fulfilment of this Contract 
before ENEL, and assumes liability for the damages to third parties arising during the execution of 
this Contract. 

The Contractor must grant its workers the opportunity to express whether they consider that 
in carrying out the tasks inherent to their jobs in relation to this Contract there are conditions and 
risks which may cause accidents or damage to the environment. Said communication must be 
immediately reported to ENEL, so that the Occupational Health, Safety, and Environment 
Committee, ENEL'S Safety Supervisors, and the corresponding Contractor's responsible person 
or committee may assess and correct the discovered situation, if applicable. 

The Contractor must have the appropriate methods for providing health, safety, and 
environmental instructions in the language understood by its and the subcontractors workers. 

Prior to the beginning of each activity, the Contractor must have the Risk Assessment 
specific to the main phases of the work approved by ENEL. The Contractor must make its and its 
subcontractors personnel aware of all the risks they shall be exposed to as part of their work, as 
well as the means of mitigation, prevention, and control according to the Contractor's 
Occupational Health and Safety, and Environment Plan approved by ENEL. All measures 
indicated in the Risk Assessment and the Contractor's Occupational Health and Safety, and 
Environment Plan must be implemented in order to reduce risks and prevent accidents or 
environmental damages. The Risk Assessment specific to each work and/or activity must be 
continuously developed by the Contractor, both during the planning phase and also later when 
changes in the facilities, conditions, designs, and activities are introduced. No work without its 
corresponding Risk Assessment shall be authorized. 

The Contractor must guarantee that people in charge of carrying out the work are aware of 
the nature and the extent of the risks that may arise in the workplace facilities. Similarly, the 
Contractor must ensure that said personnel shall comply with the established safety procedures. 
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ENEL reserves the right to require the removal of any person whose behaviour represents a risk 
to his/her own integrity or that of third parties. 

The Contractor shall be responsible for transporting its personnel to the working areas; 
consequently, ENEL does not accept or agrees on carrying out this service with its vehicles. In 
addition, the Contractor shall take into consideration that the personnel must have the appropriate 
transport according to the number of persons since it shall not be possible to carry out 
transportation on freight vehicle rear parts (beds). 

The Contractor shall be responsible for providing its workers and subcontractors with drinking 
water and the necessary hygiene resources to prevent diseases. 

The Contractor shall prohibit the consumption of alcohol or drugs in the Workplace (including 
pharmacological products) which are illegal or those that being legal may reduce the capacity to 
perform the work safely. Similarly, people who report to work under the effects of said substances 
must be removed from the Site. 

The Contractor shall prohibit its employees and its subcontractors employees from using or 
possessing any firearm or ammunition in the Site. Firearms or ammunition used by surveillance 
personnel are excluded from this provision, as long as they have the permits and authorizations 
required by the applicable legislation. 

The Contractor must implement at all times, all the measures that it considers adequate for 
preventing protests, disturbances, fights, or any misbehaviour or similar among its personnel or 
those of its subcontractors in order to preserve peace and guarantee the protection of people and 
their properties. The Contractor must immediately remove from the Site any person who is 
involved in any of such activities. 

All Contractor's and its subcontractors employees must be of legal age. 

The Contractor must keep statistics of the accident rate and must inform ENEL'S Contract 
Coordinator about the occupational risk factors related to its activities and tasks, which arise 
during the execution of the contract and the measures that shall be implemented under its control. 

 During the first days of each month, the Contractor must present the data on the hours 
worked and information about the accidents as indicated by ENEL. The Contractor must send to 
ENEL all the information about Occupational Health, Safety, and Environment required by the 
country's regulations.  

1.3 Membership 

The Contractor must compulsory enrol its workers and its subcontractors workers as 
members of the social security, occupational, and risk systems applying to their activities in 
accordance with the local legislation and must keep them insured during all the period of this 
Contract. If required by ENEL, the Contractor's personnel and its subcontractors must have a 
private insurance with coverage for accidents for a previously agreed value.  

1.4  Occupational Health, Safety, and Environment Plan 

Prior to the beginning of its activity, the Contractor must prepare a written report in which the 
working and environmental risks for each activity to be developed are assessed (Risk Scenario or 
Risk Assessment). On the basis of said report, the Contractor must prepare and put into operation 
the Occupational Health, Safety, and Environment Plan, which consists in a document that details 
the possible risks and measures to prevent, mitigate, or eliminate the risks during the provision of 
the contracted service, with the corresponding schedule of activities which shall be carried out in 
its workplace. This document must be revised and approved by ENEL prior to its implementation. 
Once ENEL has approved the Occupational Health, Safety, and Environment Plan, all the 
measures and activities included therein must be carried out.  
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In order to guarantee the fulfilment and supervision of said Plan, the Contractor must appoint 
personnel for this purpose. Said personnel must be approved by ENEL taking into consideration 
the competency required for performing the functions included in the Plan.  

The Contractor shall notify ENEL, before the beginning of the works, the name of the Safety 
and Environment Supervisors (Technicians and Supervisor) and the persons in charge of first aid. 
In case there are changes during the period of validity of this Contract, they shall be immediately 
notified to ENEL. For its part, ENEL shall designate a person from the company as a contact 
person for issues on Safety and Environment and/or shall appoint a Safety and Environment 
Coordinator. 

The costs arising from the implementation of the Occupational Health, Safety, and 
Environment Plan, as well as the risk attention for the execution of the activities, must have been 
budgeted and included in the price established by the Contractor when the offer was presented, 
consequently, ENEL shall not recognise any additional value for this concept. The Contractor's 
obligations, duties, and responsibilities shall not be excluded or limited in any way by the fact that 
ENEL is aware of this document o any other information contained therein. 

1.5 Assessment of the Contractor's Personnel 

ENEL has the necessary authority to evaluate, prior to the beginning of the works, the 
knowledge of the Contractor's personnel and that of its subcontractors on the Risk Assessment 
document and the measures related to safety. ENEL has the necessary authority to exclude from 
the execution of the works, in its sole discretion, to any worker whose evaluation was not 
satisfactory.  

ENEL reserves the right to demand, in its sole discretion, that the Contractor's and its 
subcontractors’ resources dedicated full time to safety and environment issues (having certified 
experience on health, safety, and environment) conform to the criterion of full time available 
resource. 

The above mentioned number of resources EQUIVALENT TO FULL TIME allocated to issues 
on safety must be specified, taking into account the Contractor's and its subcontractors’ number of 
resources, involved in the service provision. 

1.6  Accident/Incident Report 

The Contractor must immediately notify the Supervisor of the works appointed by ENEL the 
occurrence of any incident or accident involving death, injury, damage to property, damage to the 
environment, or exposure to a hazardous substance, and send a complete written report, within 
the twenty-four (24) hours following the event, stating the site, date and time when it occurred, 
name of the person(s) affected, injuries suffered, probable causes, damage caused, measures 
taken, measures to be taken , and any other information it may consider necessary for the 
knowledge of the facts. This report does not release the Contractor form its responsibilities. In 
addition, the Contractor must report the occurrence of accidents to the Government Bodies in 
accordance with the applicable Local Legal Regulation. 

1.7  Personal and Collective Protective Equipment 

For performing the activities and providing the service, the Contractor's personnel, in 
accordance with the National Legislation or ENEL'S standards, must provide all their dependent 
personnel with the appropriate protective equipment and working clothes in order to protect them 
from any possible damage. The personal protective equipment (helmet, gloves, safety glasses, 
harnesses, etc.) must be certified (ANSI, EN, or equivalent) and must be in working condition for 
use, ENEL shall carry out inspections to said equipment prior to the beginning of the tasks to 
ensure that such requirements are met. In addition, the Contractor must check the correct use and 
quality, and carry out the replacement and appropriate storage of these elements. 
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The Contractor shall include all safety elements required by the nature of the activity in 
accordance with the corresponding Risk Assessment. 

The Contractor must train all its personnel and its subcontractors on the correct use of all 
personal and collective protective equipment. 

All the elements described in this subsection shall be subject to inspection by ENEL before 
and during their use in order to verify that they comply with the applicable safety laws, standards, 
and/or regulations. In the case that during the inspection it is determined that they do not meet the 
safety parameters, they shall be immediately removed from the workplace by the Contractor. 

1.8  Materials, Machinery, Equipment, and Tools 

The Contractor shall supply all materials, machinery, equipment, and tools required by its 
personnel for the appropriate development and execution of its work, which shall allow them to 
carry out a safe and high quality work.  

All materials, machinery, equipment, and tools shall require regular maintenance and care in 
order to withstand deterioration due to the environmental conditions prevailing in the Site. This 
treatment must include protective material covers, insulation, and others. In addition, they must be 
equipped with all the elements that ensure their safe use (lights, alarms, protective guards, etc.). 
The use of machinery, equipment, and tools without these protective devices is prohibited. 

The Contractor's machinery, vehicles, and equipment shall be only used by qualified and 
authorized personnel. When appropriate, certification, use or driving license/permission must be 
presented. ENEL shall check said documentation before the beginning and regularly during the 
activities. 

All the elements described in this subsection shall be subject to inspection by ENEL before 
and during their use in order to verify that they comply with the applicable safety and 
environmental laws, standards, and/or regulations. In the case that during the inspection it is 
determined that they do not meet the safety parameters, they shall be immediately removed from 
the workplace by the Contractor. The Contractor must send to ENEL the information about the 
materials, machinery, equipment, and tools a week before the beginning of their use, which must 
be approved by ENEL. 

1.9  Electrical hazard 

When the activities involve electrical hazard, the Contractor must assess and coordinate the 
handling of the electrical hazard for each activity of its competence and apply all the necessary 
measures for the safe execution of the work. The Contractor must comply with all Laws and 
National Standards on electrical hazard protection and/or the good practice standards required by 
ENEL, with a preference for the use of the most restrictive one in favour of safety. 

1.10  Inspection and Monitoring 

The Contractor and the Bodies authorized by ENEL may carry out inspections, audits, and 
tracking of the Contract in the site through its responsible person and with the participation of the 
Contractor's occupational health, safety, and environment management supervisor in order to 
verify the compliance of the necessary control measures in relation to the equipment, elements, 
workplaces, personnel, and documents necessary for the assessment and application of the 
Occupational Health, Safety, and Environment standards. 

1.11  Documents to be presented 

Prior to the beginning of the civil work or service the Contractor shall present a list of all 
workers with their Identity Document Number. This list must be regularly updated as indicated by 
ENEL. All Contractor's employees (workers) and subcontractors must be identified by means of 
an ID card and a distinctive element of the company. 
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1.12  Induction for workers 

The Contractor shall guarantee that all its workers are aware of the danger and/or restricted 
areas, in addition, workers must participate in an induction talk on Health, Safety, and 
Environment, which shall be properly documented. 

The Contractor undertakes to instruct its personnel on the field of prevention of accidents in 
the workplace, environmental accidents, occupational diseases, risks, and dangers that may affect 
them, and on the way, methods, and systems that must be observed to prevent or avoid them. 
Accordingly, the Contractor shall develop a workers' health prevention, promotion, and protection 
and safety policy, as well as the conservation of property and preservation of the environment in 
accordance with the tasks assigned by the Contract. 

1.13  Training and coaching 

The Contractor must hire personnel having the skills, knowledge, licenses, and certificates 
required and necessary for the execution of the corresponding works safely, keeping the records 
and the appropriate documentation certifying said skills, knowledge and competencies available to 
ENEL. If it is reasonable, ENEL may require the Contractor to remove any employee from the Site 
who: 

Carry out his/her activities in an incompetent, unsafe manner or with a high level of 
negligence, or 

Continuously fails to fulfil the Contract requirements. 

The Contractor must replace this person with a suitable worker. 

By means of its supervisors or responsible persons, the Contractor must daily carry out an 
illustration talk addressed to its personnel and its subcontractors before the beginning of the 
working day and when there is a change of activity or the environmental conditions change during 
the working day. In this talk, the risks related to the activity and the actions necessary for reducing 
those risks shall be indicated. 

The Contractor agrees to provide training to its personnel and its subcontractors in the field of 
the prevention of: occupational accidents, environmental accidents, occupational diseases, risks 
and dangers which may affect them, including methods and systems to be observed to prevent or 
avoid them. 

The Contractor must make all its personnel and that of its subcontractors aware of the 
contractual obligations in terms of occupational health, safety, and environment. 

The Contractor must maintain a permanent programme of communication and awareness 
about Occupational Health, Safety, and respect for the Environment. 

The Contractor through its Supervisors or Managers must carry out regular meetings at the 
workplace related to the risks of the activities and the actions to be taken to reduce said risks. 

1.14  Working conditions Requirements 

The Contractor shall be obliged to keep in the working area and for each work a first-aid kit 
properly equipped, to perform first aid to its workers. In addition, the Contractor must keep Medical 
Services and ambulance service in the site when required by the local legislation or ENEL. 

The Contractor must supply, install, and maintain all kind of signals, lights, and guards 
necessary for protecting its workers and the public security. 

1.15  Requirements before an Emergency 

The Contractor must have an Emergency Response Plan whose final version must be 
approved by ENEL. This document describes the organization, resources, and measures which 
shall help to control an emergency. The Contractor shall make its personnel and its 
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subcontractors aware of the Plan. 

The Contractor must have at least one team of persons prepared to act in an emergency in 
the site (Emergency Response Team), said team shall be in charge of prevention functions and 
fire-fighting, first aid, evacuation, search, and rescue operations. 

ENEL reserves the right to demand, in accordance with local regulation or in its sole 
discretion and depending on the characteristics of the site, that the Contractor have a medical 
area available at the working site, guarantee the availability of a 4X4 ambulance and, if necessary, 
a patient transfer service by helicopter to transport seriously injured people. 

The Contractor must introduce and comply with all fire and explosion standards and 
regulations required by ENEL or those required by the Competent Authorities.  

The Contractor must cover all costs associated with the medical assistance and first aids for 
its personnel and that of its subcontractors. 

1.16  Environmental Requirements 

The Contractor must prevent harmful environmental impact, always acting in accordance with 
the national legislation and ENEL'S standards on the subject. 

The Contractor undertakes to introduce all appropriate measures for preventing damages to 
the environment during the execution of the work or as a consequence thereof. During its 
activities, the Contractor shall comply with the Environmental Laws, the Environmental Impact 
Study or similar and, if applicable, with the World Bank guidelines. 

The Contractor must provide for waterproofed structures equipped with a containment system 
to control possible leaks, spills, and contamination of soils on all surfaces used for storing and 
handling lubricants, fuels, and chemical products. The Contractor must have the safety data 
sheets (MSDS) and the data sheets of these materials available to all its employees. 

The Contractor must collect oils and chemicals used and package them into barrels or 
suitable containers to be removed from the site and handled in accordance with the national 
environmental standards or ENEL'S standards. Similarly, the Contractor must have the 
appropriate chemical spilling collection equipment. Any chemical spill into the soil or water of the 
environment must be treated in accordance with the local regulation or ENEL'S standards.  

The Contractor and its subcontractors must have an appropriate waste management system, 
in which the descriptions of containers, collection methods, classification, transportation, and final 
disposal in sites authorized by the local authorities are included. 

In case that the Contractor handles hazardous substances or material such as those defined 
below, it must carry out an appropriate treatment in accordance with the applicable local 
regulation or as required by ENEL in order to prevent any damage to health or the environment. It 
is also clarified that the use of these materials must be previously informed to and authorized by 
ENEL. 

The following substances and materials are considered hazardous: 

Any contaminant material, product, or solid waste, hydrocarbons, toxic substances, waste 
from any explosive and radioactive or flammable material regulated by any law; 

Any material or product that due to its composition or characteristics is considered a 
hazardous material or waste in accordance with the applicable law; 

Any oil by-product. 

All Contractor's personnel or its subcontractors present in the site are strictly prohibited from 
carrying out hunting, fishing activities, and setting fire at both the working site and its surrounding 
area. Vegetation cutting is only allowed when: it is absolutely necessary, the Contractor has the 
corresponding permits (licenses) from the authorities and ENEL'S authorization, the Contractor 
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must present the information about cutting to ENEL prior to start said activity. ENEL'S Department 
of Safety and the Environment shall agree with Contractor the advance period for the delivery of 
this information. 

The Contractor must guarantee that the discharge of hazardous materials and effluents in its 
activities and those of its subcontractors do not exceed the values required by Local Regulation or 
ENEL'S Regulations. 

Once the service has been provided and after removing all equipment and materials, the 
Contractor shall clean the site, collecting all metal waste, wood, plastics, etc. Eventual portions of 
soil contaminated by chemical products and lubricants may need to be moved, treated, and 
removed from the site in order to deposit them in authorized sites.  

In the case of accidental environmental contamination or affectation events, the Contractor's 
responsible person must notify ENEL as soon as possible and intervene to apply all possible 
techniques to mitigate the damages. 

1.17  Interference in the activities 

During the execution of the work and other related tasks, the Contractor must not interfere 
with the operations of any other facility or activity which may be near the working site. The 
Contractor must make all arrangements with the supervisors and operators from those facilities or 
activities. The Contractor shall be solely responsible for any damage which it may cause to any 
facility or personnel during the execution of its work and must coordinate with third parties to 
prevent risks or conflicts at all times. 

When activities are expected to be implemented in or near operating plants, the Contractor 
must previously request and obtain permission by means of a written form. The Contractor must 
take the necessary precautions, comply with all requirements, and adopt the precautions and 
safety devices required by the standards and recommended by experience, and that have been 
designed to prevent and avoid all kind of accidents and incidents. If interrupting the operation of 
any of ENEL'S plants is required, the Contractor must request permission to ENEL'S Management 
and obtain it before starting the activities. If the plant has to come into operation suddenly, the 
Contractor must immediately interrupt the activities and leave the plant in accordance with 
ENEL'S procedures and practices. In case that the Contractor does not comply with the 
obligations and cause delays in the execution of the work in relation to the previously established 
planning, the Contractor shall be liable for the damages to ENEL and third parties. 

When more than a Contractor or Subcontractor is present in the working site, they must form 
a “Permanent Committee for the Coordination of Companies” which shall be coordinated by the 
CONTRACTOR indicated by ENEL. The purpose of said Committee is to assess and reduce, in a 
coordinated manner, the occupational risks which may arise from the development of the activities 
of all Contractor`s and their subcontractors.  

1.18  Failure to fulfil the Occupational Health, Safety, and Environment Requirements 

 The Contractor and its subcontractors must strictly comply with all applicable National 
Laws and Standards in terms of Employment, Occupational Health, Safety, and Environment and 
ENEL'S applicable standards (included in this document). In case of inconsistency between the 
Law and ENEL'S standards, the most restrictive one in favour of health, safety, and environmental 
protection applies. 

The Contractor shall be responsible for the fulfilment of all provisions included in this Contract 
and the current legal regulations by its subcontractors. 

 In order to keep track of the implementation of the measures to control the risk factors of the 
works of the Contract, ENEL may carry out visits to the working site and request written 
explanations and reports to the Contractor at any stage.  
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In case of failure to meet the requirements of Health, Safety, and Environment by the 
Contractor or its Subcontractors, ENEL shall notify the Contractor the discovery and grant it 5 
days for presenting a correction plan, said Plan must be applied within a maximum period of 15 
days. The period to apply this Correction Plan may be extended provided that this condition is 
approved by ENEL and as long as it does not compromise people's physical integrity or causes 
severe environmental damage.  

In the cases in which the failure to meet the requirements of Health, Safety, and Environment 
involves, in ENEL'S opinion, an imminent danger, understood as any situation that creates an 
evident and manifest damage risk to people's physical integrity or the possibility of severe 
environmental harm, ENEL may request the immediate correction of the discovery and stop the 
work until the problem is solved. 

1.19  Termination of the Contract due to failure to fulfil the Requirements Related to 
Occupational Health, Safety, and Environment 

ENEL, in its sole discretion, has the necessary authority to immediately terminate this 
Contract when the Contractor and/or any of its subcontractors do not comply with any of the 
applicable norms or regulations on health, safety, and environment which are in force, including 
but not limited to the following cases: 

The failure to carry out the preparation and/or sending to ENEL of some of the documents on 
health, safety, and environment required by the Contract or by any applicable norm, regulation, 
and law, including but not limited to the documents on Risk Assessment which must be sent to 
ENEL prior to the beginning of the works or the Safety Plan; 

Shortcomings in the execution of the occupational health, safety, and environment plan. 

Hiring of unqualified or unauthorized personnel, when ENEL verifies it in some way during 
the execution of the Contract; 

Failure to fulfil some of the provisions, verified in some way by ENEL, for the protection of 
health and safety at work in relation to: i) use of working tools and equipment, as well as individual 
safety devices; ii) safety standards of temporary or mobile sites; iii) health and safety warning 
signalling; iv) manual load handling; and v) any other provision of applicable laws; 

Failure to fulfil any other applicable legal provision, verified in some way by ENEL, on safety 
at work and environmental protection expressly referred to in this Contract. 

ENEL shall exercise its right to terminate the Contract sending to the Contractor, at least 
fifteen (15) days early, the notification of the expected date of termination. If the Contractor does 
not repair the contract breach referred to in ENEL'S notification, the Contract shall terminate 
immediately, without requiring any other prior formality, or any procedure for judicial action. 

1.20  Settlement for damages due to Failure to fulfil the Requirements on Health, 
Safety, and Environment Established by this Contract 

Notwithstanding the rights referred to above and without restricting the right to claim 
compensation for other larger damages, ENEL –in its sole discretion– has the necessary authority 
to claim, for each failure to fulfil any of the legal provisions on health and safety at work in force at 
each time, the following sums for the settlement of damages:  

A) US$ 650 (six hundred and fifty Dollars) in case of serious breach.  

B) US$ 1,300 (one thousand three hundred Dollars) in case of very serious breach.  

In the case that the breach expressed in points A), B) and the “extremely serious” ones 
cause injuries to workers, ENEL –in its sole discretion– shall have the right to claim the settlement 
of damages up to a sum equal to 2% of the whole Contract value, and in no event to a sum lower 
than US$ 1,300.00 (one thousand three hundred Dollars). Along with the settlement of damages 
expressed above, ENEL –in its sole discretion– has the necessary authority to:  
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Stop the activities for the execution of the Contract, during a certain number of days, which 
may vary in relation to the level of importance of the breach and, in any case, until any adjustment 
or improvement to correct said breach has been carried out; and without the Contractor having the 
right to extend the established period for completing the works or to claim any applicable 
compensation for damages. 

 Demand that the Contractor provides its employees –the persons to whom the breach may 
be attributed– with an additional training consisting in a 16 hour course on safety and 
environment.  

Withhold a sum equal to 10% of the payment to the Contractor from the moment the breach 
is verified until it is established that any adjustment or improvement has been carried out to 
correct said breach. 

 If the number of breaches is such that the value of the settlement of damages reaches 5% of 
the contractual value, ENEL shall be authorized to terminate the Contract after notifying the 
Contractor of its decision. The application of penalties shall have an impact on the Contractor's 
qualification rate. 

The application of penalties shall be carried out in accordance with the local tax laws. ENEL 
shall donate the amount of penalties to a fund kept to finance information and training on safety 
and environment addressed to the contractor`s. 

 

 

 

 

 

 

 

  



                                                                                                                  
                                                                                                        ANNEX XII PANAMA 

ENEL GROUP GENERAL CONTRACT CONDITIONS 

Sixth Edition Valid from 01/07/2016 
37 

 

Appendix XXI 

 DECLARATION OF CONFLICT OF INTEREST 
[1]

 (Legal Person) 

 The Company……………………………………………………………………………............in the person 
of its legal representative .............................................................. 

 Acknowledges that:  

 The ENEL Group has adopted a Code of Ethics and has approved the Zero 
Tolerance Plan against bribery;   

  These documents express the commitments and the ethical responsibility of ENEL 
Group in managing its business and relations with third parties and responds to the 
need to guarantee accuracy and transparency in the management of the business 
activities and the relationship with third parties;  

  The Group is committed to guaranteeing and encouraging the utmost impartiality, 
transparency, and full traceability of the various Purchase processes;  

And it knows that ENEL shall have the right to terminate the Contract and take as many legal actions 
as it is entitled to in order to claim damages and losses, in case that the Contractor makes a 
declaration or an action contrary to avoid conflict of interest, as well as in the case that, as a 
consequence of a declaration and/or action issued or made by the Contractor a conflict of interest 
situation arises, in the terms contained in this clause. 

 

DECLARES   

1. That as a result of the knowledge of its own business structure, of its management or 
supervision bodies (including fiduciary companies and holding companies), as well as any other 
information available to the Company 

[2]
  

there are no/there are
 [3]

 : 

 People who hold senior management positions (director, senior manager with strategic 
responsibilities) within Enel Group companies, or auditor positions for the ENEL Group; 

Employees of the ENEL Group companies; 

With reference to the subjects mentioned in points a) and b), family/second degree relatives/spouse 
not legally separated/cohabitant/spouse or children of their partner/who are related by blood or 
affinity to him/her; 

  

2. . That the general director (in the case of Corporations)/the Administrators (in the case 
of LLP)/ shareholders (in the case of partnerships)/that the persons with strategic responsibilities within 
the organization structure (in all the other cases) and their family (spouse not legally separated, first 
degree relatives) 

Have not held/have held 
[4]

 

 In the last twenty-four (24) months Government positions or posts in organisations entrusted with 
public service entities that have been directly connected with activities undertaken by any ENEL 
Group companies (granting concessions, supervision activities, etc.). 

 The undersigned company undertakes to immediately notify ENEL of any changes in the information 
related to this declaration. In addition, acknowledging that ENEL may require, at any stage, to verify 
the content of this declaration, it undertakes, as of now, to present the appropriate documentation. 
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In witness whereof 

  

Date,.................................................... 

  

  

  

   Company Signature Legal Representative's seal 

  

   

   

  

Personal data processing: Information and consent. 

In accordance with the applicable legislation on personal data protection, ENEL guarantees that the 
information provided shall be exclusively used in relation to the bidding and Contractors' selection 
process in order to guarantee equity, transparency, and accuracy and prevent potential conflict of 
interest situations and illegal behaviour in accordance with the provisions of the Code of Ethics and 
the Zero Tolerance Plan against bribery adopted by ENEL Group. It has the right to access to its 
personal data and request ENEL corrections, additions, or in extreme cases, cancellation or 
suspension. 

Taking all of this into account, I endorse, as legal representative of the above mentioned company, 
my consent for the personal data processing within the limits and for the purposes specified in the 
notification thereof. 

  

 (Legible signature in full) 

  

 

Note: The owner's or legal representative's signature must be accompanied, under penalty of 
exclusion, by a photocopy of the signatory's Identity Document (front/back) 

 

[1] Public entities, listed companies, banks and companies supervised by them, are not required to 
issue this notification. 

[2] 
  
The information provided in compliance of this clause has been obtained as per the regulation on 

personal data protection, on the base of audits which goes back to the people who have individual 
shares of companies/shares of the undersigned company, as well as companies belonging to each 
and every one (including trusts and its beneficiary) who have the direct supervision of the registering 
company. 

[3] Delete as appropriate. In the case of having one of the situations listed please specify the 
complete information in this regard in the attached declaration. ENEL shall carry out the necessary 
verifications for the purpose of this declaration. 

[4] Delete as appropriate. 
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ANNEX TO DECLARATION OF CONFLICT OF INTEREST (legal person) 

The Company.......................................................................................in the person of its legal 
representative................................................... 

establishes that as a result of the knowledge of the company's supervision bodies and its parent 
companies and any (including Holding), as well as any other information available to the Company, 
based on evidence, which goes back to individuals having shares of the company/equity: 

  

1. 

Name Mr.............................................. Surname * 

Born in..............................................................................CF.............................. 

Domiciled at................................................................................................ 

In this company as................................................................... 

  

In the ENEL Group is the following: 

  

   Director of the Company....................... ENEL Group 

   The key management personnel (specify the corresponding position) of the 
Company.................................................. ENEL Group. 

   Employee of the position (specify the corresponding position)............... with role/position............. 
the Company....................... ENEL Group 

   Auditor of the Company................................ ENEL Group 

   Family up to the second degree of blood/affinity/spouse unless they are legally 
separated/cohabitant/children of their spouse/partner/dependant who are related by blood or affinity 

   Name * Surname *Belonging to the Company............................ 

   ENEL Group......................... with role/position........................ 

  

  

In witness whereof, Place and Date,......... (legible signature in full) 

 The undersigned state that this declaration is made on the base of the information obtained as per 
the norms on personal data protection, on the base of the audits which go back to the individuals 
having shares of each company/total equity and undertake to immediately notify ENEL of any 
changes of the information related to this declaration. In addition, acknowledging that ENEL may 
require, at any stage, to verify the content of this declaration, it undertakes, as of now, to present the 
appropriate documentation. 

In witness whereof 

  

Date,.................................................... 

                                                                                                                (Legible signature in full) 
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 Personal data processing: Information and consent. 

In accordance with the applicable legislation on personal data protection, ENEL guarantees that the 
information provided shall be exclusively used in relation to the contracting and Contractors' selection 
process in order to guarantee equity, transparency, and accuracy and prevent potential conflict of 
interest situations and illegal behaviour in accordance with the provisions of the Code of Ethics and 
the Zero Tolerance Plan against bribery adopted by ENEL Group. It has the right to access to its 
personal data and request ENEL corrections, additions, or in extreme cases, cancellation or 
suspension. 

Taking all of this into account, I endorse, as legal representative of the above mentioned company, 
my consent for the personal data processing within the limits and for the purposes specified in the 
notification thereof. 

  

  

  

(Legible signature in full) 

  

  

  

  

  

  

Note: The owner's or legal representative's signature must be accompanied, under penalty of 
exclusion, by a photocopy of the signatory's Identity Document (front/back) 
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DECLARATION OF CONFLICT OF INTEREST (Individuals) 

   

The undersigned 

 Acknowledge that:  

          The ENEL Group has adopted a Code of Ethics and has approved the Zero 
Tolerance Plan against bribery;   

          These documents express the commitments and the ethical responsibility of 
ENEL Group in managing its business and relations with third parties and responds 
to the need to guarantee accuracy and transparency in the management of the 
business activities and the relationship with third parties;  

         The Group is committed to guaranteeing and encouraging the utmost 
impartiality, transparency, and full traceability of the various Purchase processes:  

And it knows that ENEL shall have the right to terminate the Contract and take as many legal actions 
as it is entitled to in order to claim damages and losses, in case that the Contractor makes a 
declaration or an action contrary to avoid conflict of interest, as well as in the case that, as a 
consequence of a declaration and/or action issued or made by the Contractor a conflict of interest 
situation arises, in the terms contained in this clause. 

  

DECLARES 

  

1.  do not hold/hold 
[1]

 - senior management positions (director, senior manager with 
strategic responsibilities) within Enel Group companies, an employee of the company itself or the 
auditor for the ENEL Group; 

2.  Do not have/have 
[1]

 - in the Group Companies family/second degree relatives/spouse 
not legally separated/cohabitant/spouse or children of their partner/dependant of the undersigned who 
are related to him/her by blood or affinity.  

3.  They have not/have held [1 ]In the last 24 months Government positions or posts in 
organisations entrusted with public service entities that have been directly connected with activities 
undertaken by any ENEL Group companies (granting concessions, supervision activities, etc.). 
Similarly, to the best of their knowledge, these positions have not been held by family members 
(spouse not legally separated, first degree relatives).  

In case of being in one of the situations listed in paragraphs 1 and 2, the applicant must submit to 
ENEL the attached declaration.  

ENEL reserves the right to carry out the necessary verifications on the base of the received 
declarations.  

The undersigned undertakes to immediately notify ENEL of any changes in the information related to 
this declaration.                   

In addition, acknowledging that ENEL may require, at any stage, to verify the content of this 
declaration, it undertakes, as of now, to present the appropriate documentation.  

 

In witness whereof 

Date,.................................................... 

 ___________________________________ 
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[1] Delete as appropriate 

 

Seal         Signature 

  

  

The undersigned states that this declaration is made on the base of the information obtained in 
accordance with the applicable norms on personal data protection, and undertakes to immediately 
notify ENEL of any changes in the information submitted in this declaration. In addition, 
acknowledging that ENEL may require, at any stage, to verify the content of this declaration, it 
undertakes, as of now, to present the appropriate documentation. 

  

In witness whereof 

Date,.................................................... 

  

  

  

                                                                                                                (Legible signature in full) 

  

  

  

Personal data processing: Information and consent. 

In accordance with the applicable legislation on personal data protection, ENEL guarantees that the 
information provided shall be exclusively used in relation to the contracting and Contractors' selection 
process in order to guarantee equity, transparency, and accuracy and prevent potential conflict of 
interest situations and illegal behaviour in accordance with the provisions of the Code of Ethics and 
the Zero Tolerance Plan against bribery adopted by ENEL Group. It has the right to access to its 
personal data and request ENEL corrections, additions, or in extreme cases, cancellation or 
suspension. 

Taking all of this into account, I endorse, as legal representative of the above mentioned company, 
my consent for the personal data processing within the limits and for the purposes specified in the 
notification thereof. 

  

  

(Legible signature in full) 

  

  

Note: The owner's or legal representative's signature must be accompanied, under penalty of 
exclusion, by a photocopy of the signatory's Identity Document (front/back). 
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 ANNEX TO DECLARATION OF CONFLICT OF INTEREST (Individuals) 

   

  

Related to point 1:  

  

Administrator of the Company....................... of ENEL Group 

Manager with strategic responsibilities (specify the corresponding position)……………………… of the 
Company.................................................. of ENEL Group. 

Employee of the position (specify the corresponding position)............... with role/position of the 
Company................................ of ENEL Group; 

Auditor............................ of ENEL Group 

  

Related to point 2: 

  

Family up to the second degree of blood/affinity/spouse not legally separated/cohabitant/children of 
their spouse/partner/dependant of the undersigned who are related by blood or affinity to him/her  

Name…………… Surname …………………………………………Belonging to the 
Company…............................ 

of ENEL Group............................ role/position.................... 

  

ENEL reserves the right to carry out the necessary verifications on the base of the received 
declarations. 

  

  

 

 

 


