ANNEX V PERU
el

This “Annex V Peru” applies to contracts for the Purchase of goods, contract of services or
civil works (hereinafter, the “Contract”) to which the legislation of Peru applies and are entered
into between the companies of Enel Group and the Contractor (hereinafter the “Parties”).
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1. SCOPE OF APPLICATION.

1.1. According to the wording in the paragraph of the same name in the General Part of the
General Terms and Conditions of Contract.

2. DEFINITIONS.

0 Civil works and services inspection certificate: Document, w hich for validity mustbe signed
by both Parties, which records the defects found in the completed civil works or services, and the
time frame in which they must be rectified by the Contractor.

0 Delivery note: Doc ument, which for validity must be signed by both Parties, which contains a
list of the goods supplied and accredits their effective delivery.

0 Shipping authorisation: Document issued by ENEL, by which the Contractor is authorised to
proceed to the total or partial shipment of equipment or material under the Contract.

0 Quality agreement: Agreement between ENEL and the Contractor according to which, the latter,
guarantees quality levels previously agreed between both Parties.

O Enel group: In this Contract, the economic group conformed by all the bodies which - directly or
indirectly through one or more intermediaries - controls, is controlled by or is under common control
of Enel, S.P.A. in accordance with the definition of the Regulations on Indirect Ownership,
Relationship and Economic Group approved by Resolution Conasev N°090-2005-EF/94.10

0 Dispatch notice:Document issued by the Contractor once all the agreed procedures have been
followed, whereby ENEL is informed that the equipment or material under this Contract or a portion
thereof has been dispatched.

O Inspector: Person or body appointed by ENEL to carry out the inspections at any phase of the
Contract execution.

O Notice to proceed: Notice issued by ENEL authorizing the Contractor to start the civil works or
services.

0 Request for offers: Document by which ENEL requests bids. It will include the Technical

Specifications and Commercial and Legal Specifications, among which these General Conditions
will be included.

O Quality control plan: Document issued by the Contractor specifying the quality criteria for verifying
compliance with contract requirements applied to their processes, procedures and associated
resources

0 Inspection points programme: Document issued by the Contractor and approved by ENEL, in

which the various inspections, tests, trials, and checks to be carried out are recorded.

O Acceptance at source: Procedure in which the mandatory tests and checks for the handover of
materials are carried out in the presence of ENEL'S technicians or of the person or body authorized
by ENEL, in the Contractor's facilities, those of its sub-contractor, or any other body agreed by both
Parties.

0 Acceptance protocol: Review of mandatory testing protocols previously carried out by the
Contractor, through which ENEL's technicians or the person or body authorized by ENEL, approve
the shipment of the material in question or, conversely, decide to check the results of said protocols
through the Acceptance at Source procedure.

0 Quality assurance system: System that establishes the requirements that the Contractor must
meet in order to effectively and correctly carry out the object of the Contract.

3. LANGUAGE.

3.1. The original version of this Annex V Peru was written in Spanish.
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4. FORMALISATION.

4.1. According to the wording in the paragraph of the same name in the General Part of the
General Terms and Conditions of Contract.

5. INTERPRETATION AND HIERARCHY.

5.1. All matters regulated in this Annex shall be primarily governed by the terms outlined in their
paragraphs, and additionally by the terms outlined in the paragraphs of the same name in the General Part
of the General Terms and Conditions of Contract.

5.2. Matters whose regulation in the Annex expressly indicates that they shall be directly
governed in accordance with the wording outlined in the paragraph of the same name in the General Part of
these General Terms and Conditions of Contract are excluded from the above mentioned provisions.

6. COMMUNICATIONS.

6.1. According to the wording in the paragraph of the same name in the General Part of the
General Terms and Conditions of Contract.

7. FINANCIAL CONDITIONS.
7.1. Prices.

7.1.1. In the case of the execution of a work or service, the Contract price includes, at least, unless
expressly included in other terms, the following:

e Direct and indirect labour.

e Training and medical examinations for the assigned service personnel
e  Safety Equipment (PPES)

e  Workers compensation insurance (SCTR).

e Expenses originated by the current record in the Contractor’'s Registration system of
ENEL.

e  Machinery and associated personnel.
e  Amortisation of machinery.
e Permanent and consumable material.

e Transport of personnel, equipment, materials and resources to and from the place of
work.

. Installation and services authorisation.
. Maintenance costs.
e  Overheads and industrial profit or business profit.

e Taxes other than General Sales Tax, Municipal Development Tax and any other
applicable duty that may be imposed on the added value.

e Expense incurred by the Contractor in programming, inspections and trials, controlling
materials and execution methods, tests, deliveries and other analyses.

e Full execution of all activities established in the Technical Specifications and all other
contractual documents.
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e  Construction, demolition and/or removal of auxiliary civil works, security, storage
facilities or those related to the fulfilment of the Regulation for the Prevention of
Occupational and Environmental Risks and to the requirements of the technical
specifications generated during the construction of the civil work or the provision of the
service.

e  Transportation and final disposal of waste expenses.
e Costs generated in fulfilment of the Regulation for the Prevention of Occupational Risks.
e  Costs of financial guarantee, insurance or other guarantees, if applicable.

7.1.2. The prices shall be itemised by price of services, price of materials and the legally
corresponding taxes.

7.1.3. The Contractor shall pay any additional costs incurred in freight, transportation and any
other expenses incurred due to the failure to fulfil the delivery and shipping conditions established in the
Contract.

7.1.4. ENEL shall not pay for any materials, equipment or works not included in the Contract if their
execution was not previously offered by the Contractor, in writing and with an express description of the
price, accepted likewise in writing by a representative of ENEL with the required level of authority.

7.1.5. The Contractor must accept extensions, modifications and reductions to the scope of the
Contract, to the agreed prices, provided that they do not represent, on the whole, an increase or decrease of
more than 20% of the value of Contract. The new delivery date, if appropriate, shall be determined by
agreement between the Parties.

7.1.6. If the extensions, modifications or reductions that ENEL proposes, being motivated by a
justified reason, represent together an increase or decrease of more than 20% of the Contract value, the
Contractor may accept or reject them, but in the latter case, ENEL shall be entitled to terminate the Contract
without rights to compensation in favour of the Contractor .

7.1.7. In the cases where a work unit unforeseen in the prices table of the Contract must be
executed, the corresponding price shall be determined between ENEL and the Contractor , based on the
breakdown of costs of other analogue units for which already exist unit prices.

7.1.8. The negotiation of the contingent price shall be independent from the execution of the unit
concerned, being the Contractor obliged to immediately execute it after receiving ENEL's order.

7.1.9. At the request of ENEL, the Contractor shall include in its bid unit price scales in case that
ENEL considers it necessary, during the fulfilment of the Contract, to request the execution of additional civil
work units, services or supplies no foreseen in the initial scope of the Contract (administrative costs) by the
Contractor. Said prices, once agreed by the Parties and incorporated to the Contract, shall include items
equal to the ones defined in clause 7.1.1. and shall be applied when it is not possible to fix contingent price
or in the cases in which ENEL considers it necessary.

7.1.10. The execution of administrative works may only be carried out with a previous written
execution order from ENEL.

7.1.11. Speciality tools as well as the equipment needed for their protection, safety and the
proper execution of their work shall be included in the personnel costs.

7.1.12. No additional costs for transport, food, or expenditure of the Contractor's personnel shall
be admitted.

7.2. Modification of prices.

7.2.1.  According to the wording in the paragraph of the same name in the General Part of the
General Terms and Conditions of Contract.

7.3. Invoicing.

7.3.1.  The following items must be shown separately on the same invoice:
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a. Eventual works contracted with administrative costs in addition to the costs agreed in
the Contract.

b. Increases through the application of readjustment formulas established in the Contract.
In this case, the Contractor must provide documents substantiating the values of the
price indexes applied and the details of the corresponding readjustment formula.

7.3.2. If the Contractor is not domiciled in Peru, it must issue separate invoices for the sale of
goods and provision of services, having to specify in detail on their invoices the goods sold and/or services
provided as appropriate.

7.4. Terms of Payment.

7.4.1.  The invoices shall be paid, subject to ENEL's prior approval of the compliance with the
Contractual conditions, within the period indicated in each case, and failing this, on the first day of the bulk
payment after ninety (90) calendar days following the date of entry into ENEL's General Register, or the date
of the invoice’s approval, if that date is later than the date of entry into the ENEL's General Register.

7.4.2. Inthe case of return of an invoice by ENEL to the Contractor for lack of compliance to its
requirements, the payment period of the invoice shall be calculated from the date on which the Contractor
resubmits it, meeting all requirements of these General Terms and Conditions and of the Contract.

7.4.3. In the event that ENEL authorises an advance payment to the Contractor , the
disbursement thereof shall be upon delivery of a bond letter in the amount of the advance payment.

8. DUTIES.

8.1. According to the wording in the paragraph of the same name in the General Part of the
General Terms and Conditions of Contract.

9. EXECUTION.
9.1. General conditions.

9.1.1. According to the wording in the paragraph of the same name in the General Part of the
General Terms and Conditions of Contract.

9.2. Inspections, tests and trials.

9.2.1. ENEL may inspect the materials and equipment object of this Contract at any stage during
the manufacturing process, as well as the execution of the contracted civil works or services, including the
materials used by the Contractor to provide for their execution. Said inspections may be carried out by
ENEL’s personnel or by persons or bodies appointed for this purpose, in the civil works, offices, factories,
workshops or warehouses of the Contractor or those of the Contractor s subcontractors. For these
purposes, ENEL'’s inspectors shall be provided free access to the above mentioned facilities and must be
granted this access when necessary.

9.2.2. Notwithstanding the previous clauses, the tests or trials shall be carried out in accordance
with the Inspection Points Programme prepared by the Contractor and approved by ENEL, in all cases in
which the Contract specifies it.

9.3.  Quality control.

9.3.1. Quality control covers the set of actions, activities and techniques required to give sufficient
confidence that the contracted materials, equipment, civil works or services object of this Contract
satisfactorily meet the conditions required by ENEL and, if applicable, comply with the corresponding
technical standards.

9.3.2. The Contractor shall be solely responsible for quality control, independently of the controls
and tests carried out or demanded by ENEL with its own resources or those of a third party. These trials shall
not alter the full liability for quality control, which falls exclusively on the Contractor .
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9.3.3. Before starting the manufacturing process or the construction of the civil works or service
contracted, the Contractor shall submit a Quality Control Plan (according to ISO 10005 or equivalent), at
ENEL's request, for approval, which shall include the Inspection Points Programme, and the relationship of
the applicable operations and procedures.

9.3.4. Once the above mentioned Quality Control Plan has been submitted, ENEL may present
its objections, if applicable and solely for well-founded reasons, within a period of fifteen (15) working days,
and the Contractor must modify the plan with due diligence, making the necessary corrections in accordance
with the objections raised by ENEL, without extending the term of execution established in the Contract.

9.3.5. During the execution of the Contract, the Contractor shall rigorously and strictly comply
with the provisions of the Quality Assurance System and Quality Control Plan approved by ENEL, which
reserves the right to carry out any audits necessary to ensure its fulfilment.

9.3.6. Once the Contract has been executed, ENEL may request the Contractor to issue a final
Quality Control Report for its approval. The content must comply with the provisions of the Contract and the
approved Quality Control Plan.

9.3.7. ENEL may require the Contractor to register the contracted technical documentation
necessary for manufacturing the materials and pieces of equipment with a Notary. This documentation shall
be made available to ENEL, which may use it in those cases in which a product is discontinued or
bankruptcy of the Contractor or its subcontractors or Contractors.

9.3.8. The fulfiiment of these quality control conditions shall not relieve the Contractor of its
liability for the inappropriate execution of the Contract in any case.

9.4. Delivery and acceptance conditions.
9.4.1. General conditions.

9.4.1.1. If the Contract does not specify a determined date of termination and only
establishes the execution or delivery time frame, this period shall begin when the Contract is signed or on the
issuance date of the Notice to Proceed.

9.4.2. Materials and/or equipment.

9.4.2.1. Along with each delivery, the Contractor must provide all the final technical
documents and test protocols established in the Specifications, in the Contract and, if applicable, in the
corresponding technical standards.

9.4.2.2. In addition to these documents, the Contractor must certify, if applicable, that the
design, raw materials, materials, brands, and types of components are identical to those leading to the
approval, if so requested by ENEL.

9.4.2.3. In order to deliver the elements, the Contractor must send to ENEL, addressed to
the contact person or in charge of receiving the elements designated in the Contract, in good time, the
Dispatch Notice stating the following data:

e Number, size, weight and volume of packages sent, indicating the materials contained
therein. The number of packages shall be established by differentiating those having a
weight lower or equal to two tons from those having more than two tons.

e Data on the means of transport used and the company in charge of transport, with data
and the telephone number of the contact person.

e Date and place of commissioning of the equipment or materials.
e  Specific conditions for unloading and handling of equipment or materials.

e Similarly, the Contractor undertakes to immediately notify ENEL of any circumstance
that may alter the agreed delivery conditions.

9.4.2.4. With regard to materials or equipment subject to quality controls, and unless the
contrary is agreed, the Contractor shall not send these elements until it has received the mandatory Shipping
Authorisation subsequent to the Acceptance Protocol or the Acceptance at Source issued by ENEL. The
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supplies subject to Quality Agreements shall be exempt from this requirement. If, however, the Contractor
proceeds with the shipping, all the costs incurred in the process shall be at the Contractor’s expense.

9.4.2.5. Unless otherwise provided in the Contract, the delivery of the materials and
equipment shall be made at the DDP (Incoterms CCI 2010) at the delivery point provided in the Contract.
The terms, with reference to the delivery, ownership, insurance, etc., shall be interpreted in accordance with
the Incoterm, except where such terms are in conflict with the contents of the Contract.

9.4.2.6. ENEL reserves the right to postpone any delivery or dispatch of the materials or
equipment, without such postponement constituting a failure to fulfil the delivery dates. The Contractor shall
pay any storage and insurance costs resulting from the postponement in the month following the agreed date
of delivery. If the delay be extended any longer, the appropriate compensation for the subsequent storage
and insurance costs shall be mutually agreed on.

9.4.2.7. Once ENEL has received the material or equipment, it shall issue a Provisional
Acceptance Certificate, which must be signed by both Parties. This Certificate must mention the satisfactory
results of the final tests, checks and inspections, or a record must be made of the circumstances in which
any deficiencies discovered are repaired, resolved or corrected. The Provisional Acceptance Certificate must
be made out within a maximum period of eight (8) calendar days from the date on which either of the Parties
requests it, once all the conditions or activities of the Contract have been carried out.

9.4.2.8. When no final tests, trials or inspections are required, the Contractors delivery of the
materials and equipment shall be formalised with ENEL’S approval on accepting them.

9.4.3. Civil works and/or services.

9.4.3.1. After the Warranty Period passes, the Contractor shall notify ENEL of the expiry of
said Period and request the Final Acceptance. In view of this request, ENEL, as appropriate, shall notify the
established date for the Final Acceptance to the without this period extending further than thirty (30) days
after the receipt of ENEL's notification.

9.4.3.2. On the date established by mutual agreement for the final acceptance, the state of
the contracted civil works or service shall be inspected, in the presence of the Contractor, to check whether it
fulfils the required conditions, carrying out the necessary tests.

9.4.3.3. The Contractor shall be fully responsible for the management of the execution of the
contracted civil works or services.

9.5. Transfer of ownership and risk.
9.5.1. Materials and/or equipment.

9.5.1.1. The Contractor shall be liable for any hidden defects or factory defects, including during the
Warranty Period and up until the expiry of the period stated in the applicable legislation, in addition to legal
responsibilities and other types of liabilities that may apply.

9.5.2. Civil works and/or services.

9.5.2.1. The Contractor shall be liable for any hidden defects or factory defects, including during the
Warranty Period and up until the expiry of the period stated in the applicable legislation, in addition to legal
responsibilities and other types of liabilities that may apply.

9.6. Default.

9.6.1. If the Contractor fails to comply with its obligations under the Contract it shall be
automatically placed in default, without the need of ENEL's notification, in accordance with the provisions of
subsection 1) of Article 1333 of the Civil Code.

10. ASSIGNMENT OF THE CONTRACT AND SUBCONTRACTING.

10.1. The Contractor may not assign, in whole or in part its position in the Contract, except with
the express prior written consent of ENEL. In this case, in accordance with the provisions of Article 1437 of
the Civil Code, ENEL may take actions against the Contractor, if the assignees do not fulfil the undertaken
obligations.
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10.2. The Contractor expressly authorises ENEL to assign, partially or totally, its position in the
Contract to any body belonging to the Enel Group or related to it, being enough a notification by ENEL to the
Contractor at least 3 (three) months prior to the date the assignment takes place.

10.3. The Contractor may not subcontract all its obligations under the Contract. It may, however,
subcontract part of them, provided that:

10.3.1. ENEL has previously accepted in written the subcontracting, which may not be refused in
an unjustified manner.

10.3.2. The Contractor is jointly liable with the subcontractors before ENEL of full compliance of
their obligations under the Contract and without freeing themselves from them, for which purpose the
Contractor shall submit to ENEL the corresponding document duly signed by the subcontractor.

10.3.3. In no event shall any contractual relationship be inferred between the subcontractors and
ENEL. The Contractor shall be liable at all times for all the activities of said subcontractors and for the
fulfilment of the contractual, legal and fiscal obligations arising from the execution of their works; including
any damage or loss caused to ENEL by any of the subcontractors, their agents, assessors or workers.

10.4. ENEL shall not be liable in respect of any subcontractor or assignee, or any of their
personnel, for any claims arising directly or indirectly from the Contract. To this end, the Contractor
undertakes and guarantees to ENEL that it shall implement all possible measures to avoid the presentation
and/or processing of said claims. Consequently, the Contractor shall be liable towards ENEL and shall hold
ENEL free and harmless from any in-court or out-of-court litigation, lawsuit or proceeding against ENEL from
any subcontractor or assignee, or their personnel. The above mentioned indemnity shall be sufficient to
cover both the sum that ENEL may be forced to pay, and the expenses or costs of any nature that ENEL is
forced to incur as a result of said claim. The Contractor’s failure to fulfil the requirements established in this
paragraph shall be considered a serious breach of Contract and shall give ENEL the right to terminate the
Contract due to breach by the Contractor, notwithstanding any other legal action that ENEL may institute.

10.5. In the event of assignment of the Contract or subcontracting, the Contractor undertakes and
guarantees to procure the assignee’s or subcontractor’s prior acceptance of ENEL’s obligations in respect of
the fulfilment of the contractual, legal, employment, confidentiality, and safety conditions. Documentation
accrediting the assignee’s or subcontractor’s acceptance of these conditions must be submitted to ENEL.

10.6. The Contractor undertakes to guarantee that it and its subcontractors comply with the
applicable requirements of the Contract and the Peruvian legislation in force in relation to subcontracting.

10.7. In accordance with the above, ENEL may, at any time, inspect and monitor the civil works or
manufacturing process of the assignee or subcontractor, and verify the fulfilment of their obligations. The
subcontractor or assignee must provide ENEL with all the assistance it may require for these purposes
(documentation, reports, free access to its factories, workshops or installations, etc.).

10.8. ENEL reserves the right to reject those subcontractors or assignees that it deems
inappropriate during the course of the work. In such a case, the Contractor undertakes to terminate the
subcontract.

11. TRANSFER OF RIGHTS AND OBLIGATIONS.

11.1. ENEL may assign its payment collection rights or the payment obligations resulting from the
Contract to any of its affiliates, with the only requirement of providing the Contractor with notice of the
transfer.

11.2. The Contractor may not assign or transfer to third parties, as a whole or in part, the rights
and obligations arising from this Contract or any other operation involving a provision under any title, levy,
pledge and/or transaction, total or partial on those rights and obligations, unless it has previously obtained
the express written consent from ENEL for each operation.
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12. CONTRACTOR OBLIGATIONS.

12.1. According to the wording in the paragraph of the same name in the General Part of the
General Terms and Conditions of Contract.

13. CONTRACTOR LIABILITY.

13.1. According to the wording in the paragraph of the same name in the General Part of the
General Terms and Conditions of Contract.

14. WARRANTY PERIOD.

14.1. The Warranty Period for the materials and equipment shall last for the period specified in the
Contract, or, otherwise, for the period of two (2) years as of the date of the Provisional Acceptance
Certificate. If this Certificate is not undersigned, the period shall begin as of ENEL’s acceptance of the
delivery of the material.

14.2. If upon expiry of the Warranty Period, at least six (6) months have not elapsed since the
commissioning of ENEL’s main installation for which the element is intended or that forms part of the object
of the Contract, the Warranty Period shall be automatically renewed until those six (6) months have elapsed,
unless the materials or equipment provided by the Contractor have required repairs or replacements, in
which case, they shall be guaranteed for the same time as the initial Warranty Period. In no case shall this
entail higher costs for ENEL.

14.3. Once the Warranty Period has elapsed and the Final Acceptance has taken place, ENEL
may proceed, for its own exclusive benefit and directly at its own account or with the assistance of third
parties, to freely modify or alter the contracted materials and pieces of equipment or the constructions or
installations assembled, even if they are subject to licenses, patents or other forms of industrial property in
the name of the Contractor, safeguarding at all times the corresponding confidentiality clause attached to
them.

15. PENALTIES.

15.1. Notwithstanding the provisions of paragraph 16.3. of the General Part of these General
Terms and Conditions of Contract regarding the termination of the Contract for reasons attributed to the
Contractor and compensation for the damages and losses suffered by ENEL for the Contractor’s breaches
on delivery dates or terms of execution both partial as final, and any other breaches expressly provided in
the Contract or in these General Conditions, such breaches will result in the application of fines by ENEL that
under no circumstances shall have indemnity nature.

15.2. In the case where not otherwise is established, the fine for delay in the delivery of materials
and equipment shall be equal to 0.5% of the total Contract value per calendar day of delay.

15.3. If during the warranty period, ENEL finds it is unable to use or have it available the
contracted materials or equipment, or the civil works performed or installations assembled, due to defects,
damage or faults that have occurred or been discovered in them, which are not attributable to ENEL, or due
to deficiencies in the execution or works that must be carried out to correct them, the Contractor shall be
sanctioned with the fine established for this purpose in the Contract, or, if this is not expressly established in
the Contract, a fine of 0.1% of the total Contract value for each calendar day during which the elements are
not available or cannot be used.

15.4. The sum of fines may not exceed 10% of the total Contract value. If this limit is exceeded,
ENEL shall apply the fine and have the right to terminate the Contract in accordance with applicable
legislation.

15.5. The collection of the fines shall not imply any limitation to ENEL'’s right to charge further to
the Contractor the costs and extraordinary expenses that it is obliged support and/or to pay to third parties
as a direct consequence of the delays or failure occasioned.

ENEL GROUP GENERAL CONTRACT CONDITIONS
Sixth Edition Valid from 01/07/2016
10



ANNEX V PERU

ccCl

15.6. The application of the established fines shall not release the Contractor from complying with
the Contract to its full extent. Consequently, the Contractor shall be obliged to eliminate any technical
deficiencies discovered; to pay the corresponding fines; to recover its lost deadline costs and to replace the
materials and equipment, or repeat or recommence the contracted works or services object of this Contract,
as applicable, at ENEL’s request.

15.7. The procedure for collecting the payment of any fine derived from the Contract shall be
carried out as described in this paragraph.

a. ENEL shall notify the Contractor of the fine that must be paid, stating the sum of the
fine in writing. The Contractor shall have a period of fifteen (15) calendar days as of
the date of natification in which to register any objections it may wish to raise.

b. Once this deadline has elapsed and should ENEL not accept said arguments, ENEL
shall issue to the Contractor a debit note corresponding to the amount of the fine
applied. If the Contractor fails to comply with the payment of the fine applied in the
period indicated in the debit note, ENEL shall have the right to (i) offset the amount
of the debit note against the amount of the unpaid invoices or those to be issued in
the future or (ii) execute the established guarantees for the corresponding amount,
or (iii) to pursue collection by any other means provided for in the Contract, in the
Laws or in these General Terms and Conditions, and all this notwithstanding the
applicable compensation for the damages and losses that may proceed in favour of
ENEL.

c. Once the financial guarantee is executed, the Contractor shall be obliged to reinstate
the guarantee to its level prior to the execution, as established in the “Financial
Guarantee” paragraph of these General Terms and Conditions of Contract.

d. Until this reinstatement takes place, ENEL shall keep possession of the sum
remaining after subtracting the value of the fine from the total value of the guarantee.

e. If the sum of the initial guarantee is insufficient to cover the sum of the fines, ENEL
shall offset the sums from the payment obligations pending to pay the total value of
the fines not covered by the execution of the guarantee, notwithstanding the
reinstatement of the guarantee in accordance with the above.

16. SUSPENSION, RESCISSION AND TERMINATION.

16.1. According to the wording in the paragraph of the same name in the General Part of the
General Terms and Conditions of Contract.

17. FORCE MAJEURE.

17.1. According to the wording in the paragraph of the same name in the General Part of the
General Terms and Conditions of Contract.

18. OBLIGATIONS IN TERMS OF EMPLOYMENT LAW, AND OCCUPATIONAL HEALTH
AND SAFETY.

18.1. The Contractor undertakes to have at all times the necessary staff in terms of nhumbers and
gualifications to execute the object of the Contract in accordance with the maximum quality standards
defined therein. In this regard, it must take the necessary preventive measures to avoid work stoppages that
may affect the service and, if they occur, continue providing the service with the same efficiency.

18.2. The Contractor declares that it is aware of and undertakes to comply with all employment
law, social security and occupational health and risk prevention obligations as well as the internal standards
of ENEL applicable at any given time.
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18.3. Taking into consideration the nature of the Contract, and the obligations assumed by the
Contractor, the parties recognise that the contractual relation that binds them is of strictly civil nature, being
subject to that stipulated in the Civil Code, so that for no reason will it generate a labour relation between
them and the personnel that the other assigns to compliance with its obligations. In consequence, in order to
comply with the Contract, the parties shall not be subject to any relation of subordination or dependency, for
which reason they shall have total autonomy for compliance with the corresponding obligations.

18.3.1. In this regard, ENEL shall hold no responsibility for said personnel, nor for payment of their
salaries, social benefits, social security, holidays and other items, whether labour or of any other type, that
may be owed to them by the Contractor.

18.4. The Contractor may subcontract up to 30% of the contract value only with the written
consent from ENEL. Should this authorisation be given, the Contractor and its subcontractor shall be jointly
responsible to ENEL for any type of obligation in relation to the Contract. For this purpose, the Contractor
shall submit the corresponding document, duly signed by the subcontractor.

18.5. Similarly, in the event that the Contract should involve an outsourcing of services, the
Contractor undertakes to comply with all obligations stipulated in Law N° 29245, which regulates outsourcing
services, Legislative Decree N° 1038 and the other applicable legal and regulatory rules and those issued
subsequently, including:

e Maintaining during the term of the Contract each one of the requirements and
characteristics as an outsourcing company that provides comprehensive and
autonomous services.

e The inclusion in the payroll of all personnel providing services related to this Contract.
e The timely and full payment of all its labour and social security obligations.

e The services to be provided shall not be executed by people contracted under the
categories of services location, professional fees, and similar concepts. Nor under the
category of work experiences or apprenticeships.

e Respect for their workers’ labour rights.

e Informing their workers and ENEL’s personnel on the services they will provide, in
accordance with current legislation.

¢ Valid registration as an outsourcing company with the Ministry of Labour.

18.5.1. Other obligations described in current regulations that apply in its capacity as employer and
other regulations to be subsequently issued.

With regard to Occupational Health and Safety, the Contractor undertakes to comply with Law No.
29783, Occupational Health and Safety Law, approved by D.S. No. 005-2012-TR and by the
Occupational Health and Safety Regulation for Electrical Activities approved by Ministerial Resolution
No. 111-2013 MEM/ED. Furthermore, the Contractor must comply with the standards, procedures and
good practices of the industry, as well as those established in the following standards implemented by
ENEL:

a) Technical specifications on Environmental and Labour Safety and Health.
b) General Safety Standards for ENEL's Contractors;
c) OHSAS 18001.

It is established that the standards that amend, replace or complement the above standards and
that are promptly notified to the Contractor shall also be applicable. In the event that the Contractor had
not certified the above standards, it undertakes to provide ENEL with a plan and schedule to obtain the
certification. The breach of said plan shall be a cause for termination at ENEL's discretion.

18.6. The Contractor shall defend, at its own expense, any claims or threats of claims made by the
Contractor’s or subcontractor’s workers, by competent authorities or by third parties against ENEL to the
extent that such claims is based on a breach of legal and labour, social security and occupational risk
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prevention obligations. The Contractor must hold ENEL and its affiliates harmless from any claims under the
circumstances provided in this paragraph.

18.7. Penalties for violation of legal and labour aspects.

The penalties to be applied to the Contractor have been combined into three categories:
Administrative, Operational and Safety-Environment. Without prejudice to the application of such
penalties, the Contractormust take measures as it considers appropriate to ensure non-recurrence
thereof. However, ENEL may double the sanction in case of recurrence. The following levels of
penalties have been defined:

I Serious
I. Very Serious

M. Extremely Serious which shall cause a significant effect on Safety
Vendor Rating System grading

18.7.1. Administrative Penalties:

They are those applicable for breaches of administrative procedures or rules framed under the
contract, the technical specifications of the services or the points detailed in the particular conditions.
The following Administrative penalties have been defined

APPLICATI SANCTI
DESCRIPTION ON ON

A. PENALTIES FOR ADMINISTRATIVE BREACHES

Al. Breach of labour and legal obligations For each Il
case
A2. Non-notified subcontracting and/or use of the For each m
management model called "management contracts" case
A3. Delay in the delivery of information or
background information requested by Enel Peru,
o X ) Y ) For each
submission of inaccurate information; which also Il
- ) case
authorises the suspension of payment of monthly
invoicing
A4. No delivery of communication of beginning of For each |
civil works (foreseen) to the Municipalities case
A5. Complaints, fines or reports provided by police, For each |
tax and municipal authorities case
A6. Failure to renew the bonds and/or policies For each I
before its expiry case

18.7.2. Operational Penalties:

They are those applicable for breaches of LSAs defined for each service as regards quality,
productivity, etc.

The following penalties have been established, which shall be deducted from the payments
pending to the Contractor and applied according to the severity specified in the tables detailed below:
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B.

PENALTIES FOR OPERATIONAL BREACHES

Operational capacity

Bl

B2

B3.

B4.

BS.

. Breach of each LSA referred to the Average
Handle Time

. Breach of each LSA referred to Deadlines

Failure to comply with work procedures and
(Enel Peru, municipal, transit, OSINERGMIN,
MINEM) standards or deficiencies in
monitoring, repair of sidewalks out of term or
poorly made, clearing abandonment.

Not attend work previously coordinated and
notified

Lack of cleaning or deficiency thereof in the
working area during and after completion of the
task

Quality of the work carried out

B6

B7

B8

. Breach of each LSA referred to Quality

. Service or civil work rejected applying the PCT

001 of Enel Peru

. Use of inappropriate material

Infrastructure and equipment

B9

. Differences in inventory

B10. Suspended vehicle, in poor condition or with

observations

Personnel

B11. Personal under the effect of alcohol or other

intoxicating substance

B12. Loss of material or equipment under its care

B13. Lack of work uniform, in poor conditions, worn

or broken, poor presentation or image

ANNEX V PERU

By evaluated
period

By evaluated
period

For each
case

For each
case

For each
case

By evaluated
period

For each

case

For each
case

For each
case

For each
case

For each
case

For each
case

For each
case
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B14. Lack of competence, qualifications or probity of For each
the assigned personnel case

18.7.3. Penalties Occupational Safety and Health and Environment

Penalties related to breaches of Occupational Safety and Health and Environment, are set forth in
point 18.2.1 of the General Part of the General Terms and Conditions of Contract and shall be applied
according to the types of breaches I, Il or Il indicated in said paragraph and in the amount specified
therein.

Notwithstanding the right to terminate the Contract, and claim the applicable compensation for
damages and losses, in connection with any breach related to the protection of health and safety in the
workplace, as well as administrative and operational aspects, ENEL shall have the right (in its sole
discretion) to impose the penalties listed below, upon notice to the Contractor by registered letter with
acknowledgement of receipt:

a. 1 UIT (Tax Unit) for each “SERIOUS” rated violation - I, according to the table in
clause 18 of the General Part of these General Terms and Conditions of Contract.

b. 2 UIT (Tax Units) for each “VERY SERIOUS” rated violation - Il, according to the
table in clause 18 of the General Part of these General Terms and Conditions of
Contract.

c. 5 UIT (Tax Unit) for each “HIGHLY SERIOUS” rated violation - IIl, according to the
table in clause 18 of the General Part of these General Terms and Conditions of
Contract.

If the violations listed in paragraphs a, b, and c cause accidents or personal injuries, ENEL
reserves the right to impose (in its sole discretion) an additional penalty of up to 2% of the total value of
the Contract and, in any case, of no less than 5 UIT.

19. FINANCIAL GUARANTEE.
19.1. Guarantee mechanisms accepted by Enel:
19.1.1. Bond letter.

Document issued by a first level bank found in the list defined by ENEL (the issuing bank) at the
request and on behalf of a client (borrower), with the description: “For the faithful, complete and timely
fulfilment of the contract (describe the object), with irrevocable, unconditional, joint, and
immediate execution, without benefit of excussion”, under which the bank undertakes to pay to the
beneficiary the stipulated amount of money stipulated between the PARTIES, upon the sole
presentation of the guarantee.

19.1.2. Retention of invoicing.

ENEL may use as a guarantee the Retention of Invoicing of the Contractor instead of the bank
guarantee letter or bond letter.

19.2. Methods of guarantees:

19.2.1. Guarantee for the faithful, complete, and timely fulfiiment of the Contract for civil
works, services, and materials.

19.2.1.1. In the case of service contracts, the Contractor must deliver up to 30 (thirty) days
after the signing of the Contract or purchase order, a Guarantee in favour of ENEL, with an amount
equal to 10% of the annual amount awarded and an annual validity annually renewable during the
duration of the Contract.
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Moreover, the last renewal must exceed twelve (12) calendar months the deadline established in
the Contract or their corresponding extension addenda.

In the case of materials and equipment, the guarantee shall be equal to 10% of the contract value
for a period between the receipt of the contract by the Contractor up to the receipt of materials and
equipment.

19.2.1.2. The guarantee of the fulfilment of labour and social security obligations for Job Broking
services contracts is a guarantee additional to the one defined in the preceding point.

19.2.1.2.1. In the case of contracts for labor intermediation services, the supplier must provide a
guarantee for compliance with labor and social security obligations, up to 30 (thirty) days after signing
the contract, for an amount equal to the value of the monthly payroll staff outstanding service and an
annual validity and the last extension shall exceed twelve (12) calendar months after the deadline
established in the agreement or their respective addenda expansion.

19.2.2. Guarantee for quality of materials and equipment.

19.2.2.1. The Contractor must provide a guarantee in favour of ENEL, in an amount
equivalent to 10% of the contract amount and a two year validity period as of the delivery of equipment.

19.3. Implementation of guarantee methods:

19.3.1. In the event that the Contractor does not submit the established guarantee, ENEL may
apply retention in its invoicing until the completion of the amount of the guarantee agreed by the Parties.

19.3.2. The Contractor undertakes to notify in writing, and request coverage confirmation, to the
financial institution which secures its guarantees, when there are any modifications to the terms and
conditions of Contract and/or delivery order. The Contractor has a period of thirty (30) days upon the
signing of the modification of the contract, to submit the approval certificate for the modification issued
by the financial institution. In the case that the method of guarantee is the retention, values shall also be
checked in accordance with the alterations.

19.4. Return of the guarantees:

19.4.1. The bid bond shall be returned up to 15 (fifteen) days after the signing of contracts, upon
written request of the Contractor, once ENEL has made the relevant discounts and checks

19.4.2. In the case of service and civil works contracts, the guarantee of the fulfiiment of contract
and of labour and social security obligations shall be returned upon written request of the Contractor,
twelve months after the termination of the contract and once ENEL has made the relevant discounts
and checks.

20. INSURANCE.

20.1. The Contractor assumes all liability for injuries or damages to people - even to its
subcontractors and third parties - or property caused by activities related to the Contract and undertakes to
carry out, on its own, an appropriate procurement of the insurance, based on the risk and considering
insurance companies of recognized standing and solvency during the whole term of the Contract, for:

20.2. Loss or damage that may be caused to the materials and equipment under the Contract
during its manufacturing, loading and transport to the time and place of delivery to ENEL, assuming the
Contractor full liability regarding any damage to its own property or equipment. The same obligation is
assumed by the Contractor with respect to the materials and equipment that are provided by ENEL for the
execution of work related to the Contract, from the time they are made available to the Contractor or
subcontractor and up until they are returned to ENEL.

20.3. The liability for damages and losses that may arise, for itself or its personnel or its
subcontractors, to people or property of ENEL and/or third parties arising from the execution of activities
under the Contract, remaining ENEL always excluded from all liability for any reason attributable to the
Contractor.
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20.4. Liability insurance with sufficient limits, on a risk basis, to cover claims for property, personal
damages and/or the adverse economic effects that may be caused to ENEL or to third parties, arising from a
defect or malfunction of the material or equipment attributable to the Contractor.

20.5. If the Contract provides for the deposit of materials on ENEL’s premises, the Contractor
must, in addition to the aforementioned insurance, place an insurance policy against theft or other damage
that the deposited materials may suffer, for the whole of the Contract period.

a. The above-mentioned policies must indicate that, where appropriate, the insurance
company must directly compensate ENEL, for which it shall be included as “additional
insured”.

b. The limits of the insurance policy must cover the damages and losses whose
notifications have been received within the term of execution of the Contract and/or in
the following warranty period.

c. Insurance policies must explicitly include the insurer's waiver to its right to file a claim for
recovery against ENEL without exception.

20.6. Itis understood that the existence, validity and effectiveness of insurance policies this clause
refers to are essential to ENEL and, therefore, if the Contractor is unable to certify the insurance coverage at
all times, ENEL may terminate the Contract, notwithstanding its right to claim the applicable compensation
for other damages and losses.

20.7. If, in ENEL's sole judgement, the insurance coverage of the Contractor is not enough to
cover the risk, both in the delivery of materials or equipment and in the execution of the civil work or service
under the Contract, the Contractor undertakes to check and modify thereof, in accordance with ENEL
requirements.

20.8. Similarly, the Contractor is obliged to contract any other type of compulsory insurance policy
that may be required by the applicable legislation on its own and with insurance companies of recognized
standing and solvency.

21. INTELLECTUAL AND INDUSTRIAL PROPERTY.

21.1. According to the wording in the paragraph of the same name in the General Part of the
General Terms and Conditions of Contract.

22. CONFIDENTIALITY.

22.1. According to the wording in the paragraph of the same name in the General Part of the
General Terms and Conditions of Contract.

23. PROCESSING OF PERSONAL DATA.

23.1. In the event that for the execution of the Contract, the Contractor has access to personal
data included in databases owned by ENEL, it must comply with the provisions of Law N° 29733 - Law on
Personal Data Protection. In any case, ENEL, as holder of the databases, shall decide on the purpose,
content and use of data processing, being the Contractor limited to use such data solely for the purposes
derived from the provision of services under this Contract.

23.2. The databases containing personal data accessed by the Contractor as a result of the
provision of services, are exclusive property of ENEL, being this title extended to all elaborations,
assessments, segmentations or similar processes in connection with them that the Contractor may carry out,
in accordance with the services agreed in the Contract, stating the Contractor that they are confidential for all
relevant purposes, subject, therefore, to the strictest professional secrecy, even upon completion of the
service provision.
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23.3. The Contractor is, for the purposes of the Contract, in charge of the data processing
according to the current regulations on personal data protection, and undertakes to fulfil its obligations as
such, not being this provision of data by ENEL considered a transfer of personal data for the purposes of
Law No. 29733 - Law on Personal Data Protection.

23.4. The Contractor, as responsible of data processing, is obliged to comply with the provisions of
Law N° 29733 - Law on Personal Data Protection and its Regulation approved by Supreme Decree 003-
2013-JUS, in particular, it specifically commits itself to:

a) Safeguard the personal data to which it has access as a result of the provision of
services, adopting the necessary legal, technical and organizational measures, in
particular those set forth in Article 9 of Law 29733, Article 10 of its Regulation approved
by Supreme Decree N° 003-2013-JUS and other development provisions, to ensure the
security of personal data and prevent its alteration, loss, processing, or unauthorized
access, taking into account the state of technology, the nature of the provided data, and
the risks to which they are exposed, coming from human action, physical or natural
environment. The measures shall cover, by way of illustration, hardware, software,
recovery procedures, backups and extracted data from personal data in screen display
or printed format.

b) Use or apply personal data solely to provide services that are agreed and, where
appropriate, in accordance with the instructions given by ENEL, the holder of databases
containing personal data.

c) Neither communicate nor transfer data, not even for preserving data for others, or the
elaborations, assessments or similar processes mentioned above, nor to duplicate or
reproduce all or part of the information, results or relationships between them.

d) In case any international data transfer is required for the service provision, the
Contractor undertakes to previously notify ENEL in sufficient time to request the
corresponding authorisations, without which the Contractor may not carry out said
transfers.

e) Ensure that personal data to which it has access is only processed by those employees
whose intervention is necessary for the provision of services. The Contractor shall notify
these employees the security measures to be applied and the duty of secrecy and
confidentiality they must keep in relation to them, even after the provision of services
has been completed.

f) e) To accept inspections and audits that ENEL may reasonably intend to carry out in
order to fulfil the provision of services.

g) f) Once the provision of services has been completed, the Contractor must return to
ENEL the personal data as well as the media or documents containing the information
without retaining any copies within fifteen (15) calendar days. In the event that the
Contractor has created a record with the personal data provided by ENEL in order to
fulfil the purpose of this Contract, said record must be destroyed.

23.5. Notwithstanding the provisions of letter (c) of point 23.4, in the event that ENEL authorises
the subcontracting of certain services through third parties, which, in turn, implies that those third parties
have to get access to the personal data affected by this paragraph, the Contractor undertakes to make Third
Parties and subcontractors jointly sign, prior to said subcontracting, a Contract under which the latter
expressly accepts to be responsible of the data processing at the request of the holder of the personal data
database in accordance with the same provisions contained in this paragraph, as well as the compliance with
all those obligations arising from the data protection regulation and that are related to their condition as
responsible of the data processing as a result of the content of the Contract.

23.6. In the event that the Contractor, including its employees, does not comply with its obligations
in accordance with the Contract or those derived from applicable legislation on data protection, the
Contractor shall be held liable for the data processing, and shall specifically assume full liability which may
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affect ENEL, holder of databases as a result of any type of sanction imposed by judicial or administrative
proceedings against ENEL.

In accordance with the preceding paragraph, the Contractor undertakes to hold ENEL free and
harmless from any claim which may be submitted (especially, in the event that a case file is opened by
the National Authority for Personal Data Protection) due to its lack of compliance, as responsible of data
processing, with the legislation on personal data protection, and agrees to pay the amounts for all
sanctions, fines, applicable compensations, damages, losses and interests that may be imposed on
ENEL due to said breach.

23.7. Confidentiality of Personal Data.

23.7.1. Since both the Contractor and ENEL shall have access to personal data contained in
databases of their respective ownership in order to execute the Contract, they must comply with the
provisions of Law N° 29733 - Law on Personal Data Protection and its Regulation approved by
Supreme Decree 003-2013-JUS as regards the duty of secrecy and confidentiality. For this reason, the
Contractor and ENEL must only use said data, solely and exclusively, for the purposes derived from the
provision of services under this Contract.

23.7.2. The Contractor and ENEL must maintain the duty of secrecy and confidentiality on
personal data that they may have known during the execution of the Contract, even after the contractual
relationship has been terminated and indefinitely; except for those cases where the law requires
disclosure thereof.

24. ENVIRONMENTAL PROTECTION.
24.1. Materials and/or Equipment.

24.1.1. The Contractor undertakes to implement all the appropriate measures to guarantee the
strict compliance with obligations corresponding to the Contractor in accordance with the provisions of
all the applicable environmental legislation in Peru, especially with regard to the correct packaging and
labelling of the supplied products (packaging date, manufacturing date, expiration date, etc.), as well as
the returnability of containers for chemical products where such products are deemed to be dangerous
substances or materials by applicable laws, notwithstanding any future legal developments that may
arise in this respect in the future, and to reinstate the damage caused as a consequence of any breach
of the applicable regulations.

24.1.2. The Contractor undertakes wherever possible to supply products or materials with
environmental labelling, with greater energy efficiencies, with a long service life involving lower costs
and less likelihood of waste being generated due to shelf life expiry and lower final disposal costs.

24.1.3. The Contractor undertakes that the usable elements in its materials and equipment shall
not be chemically unstable or contain carcinogens. .

24.1.4. The Contractor shall respect the limitations established on the marketing of dangerous
substances and materials by applicable legislation, as well as any other future legal modification in this
regard. Particularly, the Contractor shall accredit the absence of PCBs in the oils used in the equipment,
and the absence of CFCs, HCFCs, halons, etc., with trade restrictions.

24.1.5. The Contractor shall be responsible for ensuring that the transport methods fulfil the
provisions of applicable legislation.

24.1.6. The unloading of products or materials shall take place in accordance with the appropriate
procedures established to comply with applicable legislation on the handling of hazardous substances in
each jurisdiction.

24.1.7. Whenever possible and even where this is no applicable legal obligation, the Contractor
shall reuse or recycle the waste generated by its products or materials.

24.1.8. ENEL reserves the right to monitor or control the Contractors waste management
procedures to ensure they are correct.
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24.1.9. If the Contract includes the acquisition of substances in the form of compounds or
contained in other elements, including but not limited to the following:

e insulating oils,

e |ubricating oils,

e  Qreases,

e  paint, ink (including Toner) and varnish,
e  solvents,

e chemical products,

e electric batteries,

e gases (in bottles or equipment).
e  Fuels (diesel, fuel oil)

e Laboratory reagents

e  Cleaning products

e  Controlled products

24.1.10. The Contractor shall ensure the compliance with current legislation on the
registration, evaluation, authorisation and restriction of substances and chemical compounds, providing
the safety data sheet (MSDS) in Spanish, handling and storage of substances or mixtures that it
supplies prepared in accordance with the current legislation. The safety data sheet must describe the
uses for the supplied substances and compounds.

24.1.11. The Contractor undertakes to manage the empty containers used to supply the
substances, in accordance with the applicable legislation. In any case, it undertakes to remove such
products when ENEL so requests and makes them available for this purpose. The Contractor shall also
be fully liable for compliance with the applicable regulations on transport, as described in previous
points. The Contractor shall also be obliged to remove the packaging used for the transport in the
conditions and periods established in each Contract or, if these details are not specified, the Contractor
shall remove the packaging from previous deliveries when making subsequent deliveries and when
ENEL so requests.

24.1.12. The Contractor of electronic equipment shall comply with the conditions imposed by
applicable legislation for the disposal of electronic waste. Special attention must be paid to electronic
meters, computers and control equipment, which must be removed at the end of their useful lives by the
Contractor, establishing the appropriate logistics for final disposal.

24.2. Civil works and/or Services.

24.2.1. The Contractor must be aware of all internal and legal requirements and norms that are
applicable to carry out the work.

24.2.2. The Contractor shall guarantee and, if necessary accredit, that the personnel carrying out
the work object of the Contract, have or receive the appropriate theoretical and practical training for the
work, especially the one required to guarantee the appropriate environmental behaviour and reduce the
risk of an incident with environmental effects. The training must cover the obligations derived from the
Environmental Management Systems documents, if such a system be implemented or in the process of
being implemented, as is usually the case in ENEL’S businesses.

24.2.3. The Contractor shall provide its personnel with the measures necessary to ensure that the
works can be carried out in an environmentally friendly manner. Similarly, the Contractor undertakes to
fulfil all the applicable legal requirements, as well as those deriving from the Environmental
Management Systems, if there be one implemented in the installation that is the object of the Contract.

24.2.4. The Contractor shall be liable for any environmental incident it causes, as a result of the
works, reserving ENEL the right to impose on the Contractor all the actions and the expenses arising
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from its failure to meet its environmental obligations. The Contractor must implement all appropriate
measures to guarantee the strict compliance with all applicable environmental legislation that applies to
the works, and shall repair any damage caused as a consequence of any breach of the applicable
regulations in force.

24.2.5. The Contractor shall prepare an environmental contingencies and risks prevention plan for
the works that shall be performed, which must be provided to ENEL when requested. To avoid any
incident, the Contractor shall implement the appropriate preventive measures to guarantee the fulfiiment
of the applicable regulations in force, as well as good environmental management practices, such as:

e Appropriate storage and handling of chemical products and toxic and hazardous
merchandise or waste, disposing of incompatible chemical products separately and
avoiding waste materials mixing with each other.

e Putting clear signs in the areas that are environmentally sensitive or containing waste
with environmental effects.

e  Preventing leaks, spills and contamination of soil, inspection chambers or beds.

e  Prohibiting its employees from setting fires or leaving cleaning procedures or works
unattended.

e  Preventing the emission of dust or other substances when transporting materials.

e The Contractor must especially observe the prohibition of carrying out any form of
uncontrolled spilling or the abandonment of any type of waste in the area for the
contracted civil works or services, which must be kept clean and tidy during each
working shift and especially at the end of the shift, whilst complying with the established
environmental procedures of the Environmental Management System, that apply to the
works to be carried out, if there is one implemented in the facilities object of the
Contract.

e In order to appropriately segregate each type of waste, the Contractor must place a
sufficient number of containers in good conditions with locks and signs, in accordance
with the colours indicated in the applicable legislation, in the work area. When waste is
generated, its final disposal must be managed according to the type of waste and in
accordance with the legislation that is applicable thereto by companies authorized for
this purpose. When requested, the Contractor shall provide ENEL with copies of the
waste disposal, management and transport documents, as applicable by law, as well as
the licenses authorising the waste managers and carriers used.

e Once all the contracted works or services have been provided, the Contractor must
leave the working area clean and free from any remains, removing all the debris,
packaging, containers, rubbish, scrap metal and any kind of waste generated, with all
the removal, transport and authorised disposal operations at the Contractor own cost
and account.

e Similarly, the Contractor shall implement the appropriate measures to guarantee strict
compliance with the environmental legislation in force applicable to said works.

24.2.6. The Contractors Foreman shall be liable for the supervision and compliance of the
procedures and may appoint another person to carry out this task, after notifying ENEL'S technician in
charge of supervising the work the person’s identification details who may provide him/her with specific
environmental instructions for the work to be carried out.

24.2.7. The Contractor undertakes to immediately notify ENEL'S technician supervising the work of
any environmental incident that occurs during the work, and must present a written report on any such
events and their causes.

24.2.8. In the case of any type of environmental incident, the Contractor undertakes to follow the
instructions issued by ENEL'S technician supervising the work.
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24.2.9. In presence of a breach of any of these clauses, ENEL’s technician supervising the work
may stop it, being the Contractor liable for the losses incurred and in any event, the breach of
obligations relating to the maintenance of the working area shall determine if the costs incurred plus
10% thereof as a penalty must be deducted from the invoicing.

The Contractor agrees to apply these specifications to all civil works and services it has to
carry out in any ENEL's or third parties' facility.

25. VENDOR RATING.

25.1. According to the wording in the paragraph of the same name in the General Part of the
General Terms and Conditions of Contract.

26. GLOBAL COMPACT.

26.1. According to the wording in the paragraph of the same name in the General Part of the
General Terms and Conditions of Contract.

27. ETHICAL CONDUCT STANDARDS.
27.1. General conditions.

27.1.1. In its management of its business and its business relationships with third parties, the ENEL
Group follows the “General Principles for Criminal Risks Prevention”. The Contractor undertakes to
comply with these principles or other equivalents in managing its business and relations with third
parties.

These Principles, as well as the rest of the Ethical Conduct Standard, are available at the address
www.enel.com.

27.2. Conflict of interest.
27.2.1. By signing the Contract, the Contractor (if an individual) declares:

1. That they do not hold senior management positions (director, senior manager with
strategic responsibilities) in Enel Group companies, or employee or auditor positions for
the ENEL Group;

2. That they do not have family/second degree relatives/spouse not legally
separated/cohabitant/spouse or children of their partner/who are related by blood or
marriage working for ENEL Group companies;

3. That in the last 24 months, the Contractor and their relatives (spouse not legally
separated or first degree relatives), have not held or do not hold, Government positions
or posts in Organisations entrusted with public service entities that have been directly
connected with activities undertaken by any ENEL Group companies (granting
concessions, supervision activities, etc.).

27.2.2. By signing the Contract, the Contractor (if a legal person®) declares:

That as a result of the knowledge of its business structure, no person belonging to its governing,
management or supervision bodies (fiduciary societies):

a. Is a member of Senior Management, Management Bodies or the Audit Committee, or
an executive with key responsibility in ENEL Group companies, or is a second degree

! Public entities, listed companies, banks and companies supervised by them, are not required to issue this notification.
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relative, spouse, partner, child of a spouse or partner, or dependent (by blood or
marriage) of those members.

b. Is an employee in an ENEL Group company or is a second degree relative, spouse,
partner, child of a spouse or partner, or dependent (by blood or marriage) of an
employee.

c. Have not held or hold, in the last 24 months, both the person and their respective
relatives (spouse not legally separated or first degree relatives) Government positions
or posts in Organisations entrusted with public service entities that have been directly
connected with activities undertaken by any ENEL Group companies (granting
concessions, supervision activities, etc.).

27.2.3. The Contractor must notify ENEL of any changes that may occur in the future and
while it has the active status of Contractor, regarding the foregoing information before
signing the Contract.

28. APPLICABLE LAW AND DISPUTE RESOLUTION.

28.1. The Contract and any disputes that may arise between the Parties in relation thereto shall be
governed exclusively by the Peruvian Law, to which the Contractor and ENEL expressly submit
themselves.

28.2. All disputes and controversies (each one a “Dispute”) which may arise between the Parties
concerning the interpretation, execution, compliance and any aspect relating to the existence, validity or
termination of the Contract, shall be resolved through direct settlement between the Parties within thirty
(30) calendar days as of the date on which either Party notifies the other in writing, the existence of a
Dispute (the “Term of Direct Settlement").

28.3. In the event that the Parties could not resolve the respective dispute within the Term of
Direct Settlement, it shall be subjected to legal arbitration through a procedure conducted in accordance
with the provisions of this clause, and if it is not specifically provided, in accordance with the Arbitration
Regulation (the "Regulation") of the Centre for Conflict Analysis and Resolution at the Pontificia
Universidad Catodlica del Peru (the "Centre"), with supplementary application of Legislative Decree No.
1071 which regulates arbitration or the law replacing it. The application of the Centre Regulation does
not imply the subjection of arbitration to the Centre’s administration since it is decided that the
arbitration shall be ad-hoc, conducted by the arbitrator or the arbitration tribunal, as appropriate.

28.4. Disputes for an amount lower than or equal to $ 50,000.00 (fifty thousand and 00/100 United
States Dollars) shall be resolved by legal arbitration conducted by one (1) sole arbitrator (the Arbitrator),
which shall be appointed by mutual agreement by the Parties, in accordance with the rules of the
Centre, as provided in the preceding point. In this regard, if no agreement is reached between the
Parties regarding the appointment of the Arbitrator, the provisions of the Centre Regulation shall be
applied for its appointment.

28.5. Disputes for an amount exceeding $ 50,000.00 (fifty thousand and 00/100 United States
Dollars) shall be resolved by an arbitration tribunal consisting of three (3) members. Each Party shall
appoint one (1) arbitrator within a maximum period of fifteen (15) days as of the request for arbitration or
its answer, as appropriate. The third arbitrator, who, in turn, shall serve as chairman of the arbitration
tribunal, shall be appointed by agreement between the two (2) arbitrators designated by the Parties
within thirty (30) days as of the appointment of the last arbitrator. In the event that a Party fails to
appoint its corresponding arbitrator within the period indicated in this point, said arbitrator shall be
appointed, upon the request of either Party, by the Centre. In the event that both arbitrators appointed
by the Parties fail to appoint the third arbitrator within the time limit indicated above, the appointment
shall be made, at the request of either Party or the appointed arbitrators, by the Centre.

28.6. The arbitration will take place in Lima, Peru and shall be conducted in Spanish.
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28.7. The arbitration award issued and duly notified shall be final, unappealable, shall have res
judicata effect and be effective and binding upon its notification to the Parties. The Parties, in the
broadest sense permitted by applicable laws, waive their right to file any appeal against the arbitration
award, without prejudice to the appeal for award nullification in accordance with the Legislative Decree
N° 1071 which regulates arbitration or the law replacing it.

The provision of a joint and unconditional bank bond in favour of the prevailing Party, in the amount
of the guarantee established in the award by the arbitrator or the arbitration tribunal, is a requirement for
the admissibility of the appeal for nullification and the suspension of the effects of the award.

If the appeal for nullification is dismissed, the Party that did not file the appeal is authorised to
execute the guarantees granted in its favour.

28.8. The arbitrator’s and the arbitration tribunal's fees and the secretariat expenses of both shall
be established by the arbitrator or the Arbitration Tribunal, as appropriate, respecting the limits
established by the Centre for the arbitrations administered by said institution, in accordance with the
Fees Table approved by said institution valid at the beginning date of the arbitration, respecting the
amount limits for fees and administrative expenses in the Arbitration Tariffs Table of the Centre for
amounts of S/.14,500,000.00 (fourteen million five hundred thousand and 00/100 nuevos soles).

In order to determine the fees and secretariat expenses, the amount of the Dispute shall be
established on the base of the economic valorisation of the encumbrances invoked by the appellant.

When it comes to matters that are not quantifiable in money, the arbitrator or the arbitration tribunal
shall fix its fees according to the complexity of the matter, respecting the amount limits for fees and
administrative expenses in the Arbitration Tariffs Table of the Centre for amounts of S/.14,500,000.00
(fourteen million five hundred thousand and 00/100 nuevos soles).

28.9. The expenses incurred by the Parties as a result of the arbitration shall be borne by the
losing Party.

28.10.Notwithstanding the foregoing, the Parties subject the settlement of disputes that cannot be
settled by arbitration to the jurisdiction and competence of the Judges and Courts of the Judicial District
of Lima, waiving in advance to their jurisdiction and venue.

28.11.While the outcome of any arbitration conducted in accordance with this clause is pending,
the Parties are obliged to comply with their respective obligations pursuant to this Contract.

28.12.For any intervention of judges and lower courts that are required in accordance with the
Legislative Decree N° 107, the Parties expressly submit themselves to the competence of the judges
and courts of the Judicial District of Lima.
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